
Design Development
Concord Middle School 

Concord, MA

24-Jun-22

NEW BUILDING $58,009,849

SITEWORK $11,059,170

BUILDING DEMOLITION 89,271 GSF $8.00 $714,168
MODULAR CLASS DEMOLITION 5,848 GSF $6.50 $38,012

PV PANELS NIC

ASBESTOS ABATEMENT ( by Nobis ) 1 LS $904,294
LBP REMOVAL ( by Nobis ) 1 LS $1,650
PCB REMOVAL ( by Nobis ) 1 LS $82,500
REMOVE LIGHT FIXT BALLAST ( by Nobis ) 1 LS $11,000
MISC REMOVALS ( by Nobis ) 1 LS $11,000

---------------
TOTAL DIRECT COST ( escalated to the mid point of construction ) $70,831,643

CM  Ch. 149:
DESIGN CONTINGENCY 5% $3,541,582
ESCALATION  ( spring 2023  ) 5.00% $3,718,661

GENERAL CONDITIONS 20 MOS $135,000 $2,700,000
GENERAL CONDITIONS 7 MOS $65,000 $455,000
GENERAL REQUIREMNTS 2.0% $1,561,838

BUILDING PERMIT waived
P&P BOND 0.90% $702,827
GL INSURANCE 1% $835,116
PROFIT 2.5% $2,108,667

---------------
TOTAL CONSTRUCTION COST $86,455,333
COST PER S.F. $605.84

 “Construction Cost Consulta nts” 

 175 Derby St ., Suite 5, Hin gh am, MA  02043 

 ptim@amfogarty.com 
 TEL: (781) 749-7272 ● FAX:  (781) 740 -2652 

& Assoc., Inc. 
A.M. Fogarty                    
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PROJECT: Concord Middle School NO. OF SQ. FT.: 142,704
LOCATION: Concord, MA COST PER SQ. FT.: $484.00
CLIENT: SMMA
DATE: 24-Jun-22

 CSI SUMMARY
No.: 20012

  DIVISION PERCENT     COST
  TOTAL OF PROJECT PER SF

DIVISION 02 - EXISTING CONDITIONS
024100 DEMOLITION 0 0% 0.00
024180 ASBESTOS ABATEMENT 0 0% 0.00

DIVISION  03 - CONCRETE
033000 CAST IN PLACE CONCRETE 3,147,541 5% 22.06

DIVISION  04 - MASONRY
040001 MASONRY* 2,620,293 4% 18.36

DIVISION  05 - METALS
050001 MISCELLANEOUS & ORNAMENTAL IRON* 1,175,333 2% 8.24
051200 STRUCTURAL STEEL 5,098,867 7% 35.73
053100 STEEL DECKING 892,408 1% 6.25
054000 COLD FORMED METAL FRAMING 1,003,273 1% 7.03

DIVISION  06 - WOOD, PLASTICS & COMPOSITES
061000 ROUGH CARPENTRY 332,670 0% 2.33
062000 FINISH CARPENTRY 854,354 1% 5.99

DIVISION  07 - THERMAL & MOISTURE PROTECTION
070001 DAMPPROOF., WATERPROOF. & CAULKING* 243,010 0% 1.70
070002 ROOFING AND FLASHING* 3,072,690 4% 21.53
072600 AIR & VAPOR BARRIERS 659,698 1% 4.62
072100 INSULATION 1,018,445 1% 7.14
074000 WALL PANELS & TRIM 346,524 1% 2.43
078100  FIREPROOFING 526,764 1% 3.69
079500  EXPANSION JT ASSEMBLIES 29,350 0% 0.21

DIVISION 08 - OPENINGS
080001 METAL WINDOWS* 2,745,222 4% 19.24
081113 HOLLOW METALWORK 247,927 0% 1.74
081416 FLUSH WOOD DOORS 122,975 0% 0.86
083000 SPECIAL DOORS 757,467 1% 5.31
087100 FINISH HARDWARE 287,730 0% 2.02
088000 GLASS & GLAZING* 265,288 0% 1.86
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  DIVISION PERCENT     COST
Concord Middle School    CSI   TOTAL OF PROJECT PER SF

DIVISION  09 - FINISHES   
090002 TILE* 864,842 1% 6.06
090003 ACOUSTICAL TILE* 1,245,970 2% 8.73
090005 RESILIENT FLOORING* 774,379 1% 5.43
090007 PAINTING* 457,606 1% 3.21
092116 GYPSUM WALLBOARD 3,281,991 5% 23.00
096400 WOOD   FLOORING 240,069 0% 1.68
096800 CARPET TILE 62,952 0% 0.44
096623 RESINOUS MATRIX TERRAZZO FLOORING* 104,577 0% 0.73
096723 RESINOUS FLOORING 9,000 0% 0.06
097000 ACOUSTICAL TREATMENT 515,010 1% 3.61

DIVISION 10 - SPECIALTIES
101100 MARKERBOARDS & TACKBOARDS 134,972 0% 0.95
101400 IDENTIFYING DEVICES 122,600 0% 0.86
102113 COMPARTMENTS & CUBICLES 99,550 0% 0.70
102800 TOILET  ACCESSORIES 49,472 0% 0.35
109000 MISCELLANEOUS SPECIALTIES 105,860 0% 0.74

DIVISION 11 - EQUIPMENT
113100 APPLIANCES 15,650 0% 0.11
114000 FOOD SERVICE EQUIPMENT 1,335,000 2% 9.36
116600 GYMNASIUM  EQUIPMENT 254,210 0% 1.78
119000 MISC. EQUIPMENT 234,910 0% 1.65

DIVISION 12 - FURNISHINGS
123216 MANUFACTORED CASEWORK 853,955 1% 5.98
129000 MISC FURNISHINGS 434,046 1% 3.04

DIVISION 13 - SPECIAL CONSTRUCTION
139000 SPECIAL STRUCTURES 0 0% 0.00

DIVISION 14 - CONVEYING EQUIPMENT
140001 ELEVATORS* 216,000 0% 1.51

DIVISION 21 - FIRE SUPPRESSION
210001 FIRE SUPPRESSION* 1,252,478 2% 8.78

DIVISION 22 - PLUMBING
220001 PLUMBING* 2,982,929 4% 20.90

DIVISION 23 - HVAC
230001 HVAC* 8,290,886 12% 58.10

DIVISION 26 - ELECTRICAL
260001 ELECTRICAL* 8,184,544 12% 57.35

 Prepared by: A. M. Fogarty & Associates, Inc.
CONCORD MIDDLE SCHOOL DD RECON 6-22-226/28/20224:11 PM                                             Page 3



  DIVISION PERCENT     COST
Concord Middle School    CSI   TOTAL OF PROJECT PER SF

DIVISION 31 - EARTHWORK
310000 EARTHWORK 2,938,309 4% 20.59
311000 SITE PREPARATION & CLEARING 793,623 1% 5.56

DIVISION 32 - EXTERIOR IMPROVEMENTS
321000 PAVEMENT, CURBING & EDGING 1,830,205 3% 12.83
323100 SITE IMPROVEMENTS 2,107,036 3% 14.77
328000 IRRIGATION 15,756 0% 0.11
329000 LANDSCAPING 1,957,228 3% 13.72

DIVISION 33 - UTILITIES
330000 UTILITIES 1,855,577 3% 13.00

---------
DIRECT COST 69,069,019 100% 484.00
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PROJECT: Concord Middle School NO. OF SQ. FT.: 142,704
LOCATION: Concord, MA COST PER SQ. FT.: $484.00
CLIENT: SMMA *Noted GSF
DATE: 24-Jun-22

No.: 20012 SUMMARY

PERCENT     COST
  TOTAL OF PROJECT PER SF

A.  SUBSTRUCTURE
A10 - FOUNDATIONS
          A1010 STANDARD FOUNDATIONS 3,068,127 4% 21.50
          A1020 SPECIAL FOUNDATIONS 0 0% 0.00
          A1030 SLAB ON GRADE 1,513,345 2% 10.60
A20 - BASEMENT CONSTRUCTION
          A2010 BASEMENT EXCAVATION 0 0% 0.00
          A2020 BASEMENT WALLS 0 0% 0.00
B.  SHELL
B10 - SUPERSTRUCTURE
          B1010 FLOOR CONSTRUCTION 3,882,175 6% 27.20
          B1020 ROOF CONSTRUCTION 3,123,657 5% 21.89
B20 - EXTERIOR ENCLOSURE
          B2010 EXTERIOR WALLS 5,409,337 8% 37.91
          B2020 EXTERIOR WINDOWS 2,689,466 4% 18.85
          B2030 EXTERIOR DOORS 145,961 0% 1.02
B30 - ROOFING
          B3010 ROOF COVERINGS 3,087,672 4% 21.64
          B3020 ROOF OPENINGS 76,600 0% 0.54
C.  INTERIORS
C10 - INTERIOR CONSTRUCTION
          C1010 PARTITIONS 3,950,843 6% 27.69
          C1020 INTERIOR DOORS 1,104,404 2% 7.74
          C1030 FITTINGS 1,385,627 2% 9.71
C20 - STAIRS
          C2010 STAIR CONSTRUCTION 376,000 1% 2.63
          C2020 STAIR FINISHES 44,046 0% 0.31
C30 - INTERIOR FINISHES
          C3010 WALL FINISHES 1,809,423 3% 12.68
          C3020 FLOOR FINISHES 1,304,406 2% 9.14
          C3030 CEILING FINISHES 1,722,324 2% 12.07
D. SERVICES
D10 - CONVEYING
          D1010 ELEVATORS & LIFTS 223,300 0% 1.56
D20 - PLUMBING
          D2010 PLUMBING 2,982,929 4% 20.90
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Concord Middle School   PERCENT     COST
  TOTAL OF PROJECT PER SF

D30 - HVAC
          D3010 HVAC 8,290,886 12% 58.10
D40 - FIRE PROTECTION
          D4010 SPRINKLERS 996,405 1% 6.98
          D4020 STANDPIPES 0 0% 0.00
          D4030 FIRE PROTECTION SPECIALTIES 0 0% 0.00
          D4090 OTHER FIRE PROTECTION SYSTEMS 0 0% 0.00
D50 - ELECTRICAL
          D5000 ELECTRICAL SYSTEMS 7,703,643 11% 53.98
E.  EQUIPMENT & FURNISHINGS
E10 - EQUIPMENT
          E1010 COMMERCIAL EQUIPMENT 1,335,000 2% 9.36
          E1020 INSTITUTIONAL EQUIPMENT 0 0% 0.00
          E1030 VEHICULAR EQUIPMENT 0 0% 0.00
          E1090 OTHER EQUIPMENT 504,770 1% 3.54
E20 - FURNISHINGS
          E 2010 FIXED FURNISHINGS 1,279,505 2% 8.97
          E2020 MOVABLE FURNISHINGS 0 0% 0.00
F.  SPECIAL CONSTRUCTION & DEMOLITION
F10 - SPECIAL CONSTRUCTION
          F1010 SPECIAL STRUCTURES 0 0% 0.00
F20 - SELECTIVE BUILDING DEMOLITION
          F2010 BUILDING ELEMENTS DEMOLITION 0 0% 0.00
          F2020 HAZARDOUS COMPONENTS ABATEMENT 0 0% 0.00
G. BUILDING SITEWORK
G10 - SITE PREPARATION
          G1010 SITE CLEARING 793,623 1% 5.56
          G1020 SITE DEMOLITION & RELOCATIONS 0 0% 0.00
          G1030 SITE EARTHWORK 1,382,322 2% 9.69
          G1040 HAZARDOUS WASTE REMEDIATION 0 0% 0.00
G20 - SITE IMPROVEMENTS
          G2010 ROADWAYS 1,137,854 2% 7.97
          G2020 PARKING LOTS 0 0% 0.00
          G2030 PEDESTRIAN PAVING 692,350 1% 4.85
          G2040 SITE DEVELOPMENT 2,487,486 4% 17.43
          G2050 LANDSCAPING 1,972,984 3% 13.83
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Concord Middle School   PERCENT     COST
  TOTAL OF PROJECT PER SF

G30 - SITE MECHANICAL UTILITIES
          G3010 WATER SUPPLY 256,073 0% 1.79
          G3020 SANITARY SEWER 720,708 1% 5.05
          G3030 STORM SEWER 852,491 1% 5.97
          G3040 HEATING DISTRIBUTION 0 0% 0.00
          G3050 COOLING DISTRIBUTION 0 0% 0.00
          G3060 FUEL DISTRIBUTION 36,536 0% 0.26
          G3090 OTHER SITE MECHANICAL UTILITIES 0 0% 0.00
G40 - SITE ELECTRICAL UTILITIES
          G4010 ELECTRICAL DISTRIBUTION 499,257 1% 3.50
          G4020 SITE LIGHTING 227,488 0% 1.59
          G4030 SITE COMMUNICATIONS & SECURITY 0 0% 0.00
          G4090 OTHER SITE ELECTRICAL UTILITIES 0 0% 0.00
G90 - OTHER SITE CONSTRUCTION
          G9090 OTHER SITE SYSTEMS 0 0% 0.00

--------- --------- ---------
TOTAL DIRECT COST 69,069,019 100% 484.00
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

A.  SUBSTRUCTURE

A10 - FOUNDATIONS

A1010 STANDARD FOUNDATIONS  

033000 CAST IN PLACE CONCRETE

Column Footing  (145 ea):  
3,000 psi, NW, (incl. placement) 420 CY 265.00 111,300
Formwork 6,586 SFCA 15.00 98,790
Rebar  31,500 LBS 1.50 47,250

*unit cost $612.71  

Retaining Wall Footing (12' x 2' x  170 LF ):  
3000 psi, NW, (incl. placement) 76 CY 265.00 20,140
Formwork 420 SFCA 18.00 7,560
Stepped Formwork 260 SFCA 22.00 5,720
Rebar 3,800 LBS 1.50 5,700

*unit cost $514.74  

Retaining Wall Footing (6' x 1' 6"  x  53 LF ):  
3000 psi, NW, (incl. placement) 12 CY 265.00 3,180
Formwork 69 SFCA 18.00 1,242
Stepped Formwork 90 SFCA 22.00 1,980
Rebar 600 LBS 1.50 900

*unit cost $608.50  

Typ Perim Wall Footing (3' x 1'   x 1,290   LF ):  
3000 psi, NW, (incl. placement) 143 CY 272.00 38,896
Formwork 2,580 SFCA 15.00 38,700
Rebar 7,150 LBS 1.50 10,725

*unit cost $617.63  

Retaining Foundation Wall ( 20"W x4-12'H 45 LF ) :  
4000 psi, NW, (incl. placement) 26 CY 272.00 7,072
Stepped Formwork 480 SFCA 25.00 12,000
Formwork 360 SFCA 22.00 7,920
Brick Shelf/Stem wall 45 LF 14.50 653
Reinforcing steel 2,600 LBS 1.50 3,900

*unit cost $1,213.25  

Retaining Foundation Wall   24"  8-17'H ( 177  lf):  
4000 psi, NW, (incl. placement) 194 CY 272.00 52,768
Stepped Formwork 1,519 SFCA 25.00 37,975
Formwork 3,714 SFCA 25.00 92,850
Brick Shelf/Stem wall 177 LF 17.50 3,098
Premium Conc Form Liner @ Exposed FND 2,000 SF 22.00 44,000
Reinforcing steel 29,100 LBS 1.50 43,650

*unit cost $1,414.13  

Typ Perim. Foundation Wall ( A1/ A-510    20"W  1,638  lf):  
4000 psi, NW, (incl. placement) 404 CY 272.00 109,888
Formwork 13,104 SFCA 22.00 288,288
Brick Shelf/Stem wall 1,638 LF 17.50 28,665
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

Pipe Penetration Increased depth 4 LOC 1,000.00 4,000
Increased wall ht depth @ wing C  ext ramp (A1/A-203)  1 LOC 12,000.00 12,000
Reinforcing steel 60,600 LBS 1.50 90,900

*unit cost $1,321.14  

Main Entry Seat/Planter Retaining Wall Footing (6' x 1' 6"  x 51  LF ):  
3000 psi, NW, (incl. placement) 17 CY 265.00 4,505
Stepped Formwork 120 SFCA 18.00 2,160
Rebar 850 LBS 1.50 1,275

*unit cost $467.06  

Main Entry Seat/Planter Foundation Wall( 2'H AFF 6-12'D  51   lf):  
3000 psi, NW, (incl. placement) 34 CY 272.00 9,248
Stepped Formwork 918 SFCA 25.00 22,950
Premium Conc Form Liner @ Exposed FND 500 SF 22.00 11,000
Reinforcing steel 5,100 LBS 1.50 7,650

*unit cost $1,495.53  

Loading Dock Wall Footing (2' x 1' x 66 LF ):  
3000 psi, NW, (incl. placement) 5 CY 265.00 1,325
Formwork 132 SFCA 15.00 1,980
Rebar 250 LBS 1.50 375

*unit cost $736.00  

Loading Dock   Foundation Wall (12" x 8 'x 66  lf):  
3000 psi, NW, (incl. placement) 20 CY 272.00 5,440
Formwork 1,056 SFCA 22.00 23,232
Deck leveler pit premium 1 LS 7,500.00 7,500
Reinforcing steel 3,000 LBS 1.50 4,500

*unit cost $2,033.60  

Misc. Foundations-Allow:
Int grade beam@brace frame(2'w x2'd x 310 lf) 46 CY 1,225.00 56,350
Int  brace frame(  dowel @ ftg    A5/S-301) 108 EA 110.00 11,880
Exterior  pilasters -2'x2' 50 CY 1,225.00 61,250
Interior  piers  2'x2'x3'D 25 CY 1,225.00 30,625
Int mechanical pads 1 LS 7,500.00 7,500
Elevator pit mat 1'D  7 CY 780.00 5,460
Elev sump pit 1 EA 1,100.00 1,100
10" Elevator pit wall -5'D 6.5 CY 1,125.00 7,313
Loading dock cast stair structure N/A
Loading dock cast ramp structure W / G2040
Aud wall footing(4'x1' 168 LF) 25 CY 475.00 11,875
Aud knee 10" wall(  190 LF) 19 CY 1,100.00 20,900
Aud stage pits NIC
Int Science neut. pump pit 1 EA 20,000.00 20,000
Int Sewerage ejector pit 1 EA 20,000.00 20,000
Concrete Protection and Clean up and Mobilization 1 LS 75,000.00 75,000
Set anchor bolts 150 EA 242.00 36,300

*Includes sections 033100-033520 & 035416

072100 INSULATION

Foundation Insulation A-510:
4" Rigid ext.  insul   4 -8'd 6,972 SF 4.35 30,328
4" Rigid int. ret. wall insul  (area A) 2,616 SF 4.35 11,380
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

070001 DAMPPROOF., WATERPROOF. & CAULKING*

A-510:
Foundation waterproofing (071416.C) N/A
Foundation dampproofing(071113) 11,400 SF 2.30 26,220
Elev. pit waterproofing 1 EA 5,500.00 5,500
Stage pit waterproofing N/A

310000 EARTHWORK

Foundation Earthwork:
Bldg. Cut 5,607 CY 11.00 61,677
Bldg fill and Recompaction 5,607 CY 11.00 61,677
Structural Fill - reuse and recompact 4,341 CY 28.50 123,719

Over Excavate footprint - 5,000 CY 11.00 55,000
Bldg Fill - import 5,000 CY 52.00 260,000
Recompact and place existing 5,000 CY 28.50 142,500
Allow for supplmental material 4,500 CY 52.00 234,000

Foundation excavation 16,000 CY 10.50 168,000
Foundation backfill 13,000 CY 10.00 130,000
Dewatering 1 LS 25,000.00 25,000
6" Perim fnd drain - lower level 850 LF 38.50 32,725

----------
3,068,127

A1030 SLAB ON GRADE  
 

310000 EARTHWORK

12" Gravel/sand  base - BLDG SOG 2,985 CY 52.00 155,220
12" Gravel/sand  base - Loading SOG 27 CY 65.00 1,755
Excavate plumbing/drainage  trenches 80,550 SF 1.30 104,715

033000 CAST IN PLACE CONCRETE

5" Typ Slab on Grade :  
5"   4,000 psi, NW, (incl. placement) 1,253 CY 275.00 344,575
6x6 W2.9 X  W2.9 Typ 80,550 SF 2.40 193,320
Control Joint 5,300 LF 3.00 15,900
Depressed slab edge 500 LF 5.50 2,750
Trowel Finish 80,550 SF 2.45 197,348

*unit cost $9.36  

Allow:
Ext. Entry Stoop W / Site Paving  
5" Loading dock slab  (epoxy coated reinf) 742 SF 12.00 8,904
5" Loading dock  ramp  W / Site Improvements
Premium sloped aud flr 2,760 SF 3.00 8,280
Thicken slab @ int col 25 CY 310.00 7,750
Conc admixture NIC
Radon under slab piping Per Clarifications NIC

072100 INSULATION
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

4" Rigid Slab Insul. -100% 80,550 SF 4.65 374,558

072600 AIR & VAPOR BARRIERS

15 mil. Vapor Barrier (072616.A) 80,550 SF 1.22 98,271
*Includes sections 072616 & 072726

----------
1,513,345

TOTAL A10 FOUNDATIONS 4,581,472

A20 - BASEMENT CONSTRUCTION W / A10

B.  SHELL

B10 - SUPERSTRUCTURE

B1010 FLOOR CONSTRUCTION  
 

051200 STRUCTURAL STEEL 

Typ Floor Structure (63,967 SF):
Structural Steel  - beam 335.83 TONS 5,050.00 1,695,925
Columns - wide flange 149.70 TONS 5,050.00 755,985
Columns - hss bf 0.77 TONS 5,050.00 3,889
Brace Frame 31.98 TONS 5,050.00 161,517
Shear stud  ( 10/100sf) 6,400 EA 6.00 38,400
Moment Conn - allow 8 EA 750.00 6,000
Arch exposed floor steel premium 1 LS 30,000.00 30,000

Part A Mezzanine Floor Structure ( 1,766 SF):
Structural Steel (11 lbs/sf ) 10 TONS 5,050.00 49,051
Shear stud  ( 10/100sf) 177 EA 6.00 1,062
*S-102a & C1/A-302

*Includes section 051213 - 052100

033000 CAST IN PLACE CONCRETE

Typ F1 Floor Construction (5.25"):
3 1/4" NW Deck fill 62,367 SF 8.50 530,120

Connector @ GF F3 Floor Construction (6"):
4" NW Deck fill 1,600 SF 8.50 13,600

Mezzanine F1 Floor Construction (5.25"):
3 1/4" NW Deck fill 1,766 SF 8.50 15,011

053100 STEEL DECKING

Floor Construction:  
2" x 18 Ga. Comp Deck 63,967 SF 6.00 383,802
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

078100  FIREPROOFING

Type 2A Spray fireproofing - Beam and Column 64,005 GSF 2.85 182,414
*Includes Sections 078100-078446

079500  EXPANSION JT ASSEMBLIES

Floor exp jt( 2 flr) 70 LF 220.00 15,400

----------
3,882,175

B1020 ROOF CONSTRUCTION  
 

033000 CAST IN PLACE CONCRETE

F2 Roof Conc Pad  Construction (6")-Allow:
4" NW Topping slab- Mech Equip( 5 loc) 3,063 SF 8.90 27,261

051200 STRUCTURAL STEEL 

Roof Structure ( AMF 83,375 SF):
Structural Steel Typ (10 lbs/sf @ 63,307  ) 316.535 TONS 5,050.00 1,598,502
Structural Steel Gym  (6 lbs/sf @10,300   sf ) 30.90 TONS 5,050.00 156,045
Structural Steel Aud (6 lbs/sf @7,106   sf ) 21.32 TONS 5,050.00 107,656
Structural Steel Stage (12 lbs/sf @1,880 sf ) 11.28 TONS 5,050.00 56,964
Structural Steel  Main Entrance Canopy (782 SF) 3.91 TONS 5,050.00 19,746
Loading Dock  Canopy - allow 10.00 TONS 5,050.00 50,500
Bar Joist 58.8 TONS 5,050.00 296,940

Equip pad shear stud  ( 10/100sf) 306 EA 5.35 1,637
Moment connection - allow 8 EA 725.00 5,800
Canopy Galv Arch exposed roof  steel premium 1 LS 5,000.00 5,000

Allow Galv roof equip support  framing 5 TONS 5,650.00 28,250
Allow Galv roof davit(A1/ A-530) 1 LS 30,000.00 30,000

053100 STEEL DECKING

Roof Deck:
R3 Gym 1 1/2" x 18/20 GA  Acoustic  Deck 10,300 SF 9.25 95,275
R2 1 1/2" x 18 GA  - Auditorium 7,106 SF 6.20 44,057
R2 1 1/2" x 18 GA  - Stage 1,880 SF 6.20 11,656
F2  2" x 20 Ga. Comp Deck Mech Equip Area 3,063 SF 6.00 18,378
R1 1 1/2" x 20 GA  - Typ 61,026 SF 5.50 335,643
Loading Dock  Canopy 654 SF 5.50 3,597

078100  FIREPROOFING

Intumescent Paint ( gym joist & perim column upto 20') 1 LS 60,000.00 60,000
Type 2A Spray fireproofing - Beam and Column 56,615 SF 2.88 163,051
*carried all under 20'

079500  EXPANSION JT ASSEMBLIES
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

Flat Roof exp jt 35 LF 220 7,700
----------

3,123,657

TOTAL B10 SUPERSTRUCTURE 7,005,832

B20 - EXTERIOR ENCLOSURE

 B2010 EXTERIOR WALLS  

Exterior Wall Assembly - Noted:
EWA-1 (Light CMU) 7,930
EWA-2 (Med CMU) 12,775
EWA-4 (Tex/Multi Color Brick) 13,484
EWA-3 (Dark CMU) 19,528
EWA-6 (Phenolic rainscreen) 2,500
Curtain Wall 6,700
Window 7,400

040001 MASONRY*

Exterior Wall Mock-up(014339) 1 LS 40,000.00 40,000
CMU Back up N/A

Masonry  Veneer @ Building BU:  
EWA-1 (Light CMU GF) 7,930 SF 39.50 313,235
EWA-2 (Med CMU GF) 12,775 SF 39.50 504,613
EWA-3 (Dark CMU Polished) 19,528 SF 43.00 839,704
EWA-4 (Tex/Multi Color Brick) 13,484 SF 44.00 593,296
Additional Veneer - per AMF 3,783 SF 44.00 166,452
*CMU 4x4x16

Architectural Precast Trim NIC

Premium Masonry Cost:
CMU bevel edge EWA-1 & EWA-2  (A3-210) 19,049 LF 0.65 12,382

S.S. Masonry flashing 3,500 LF 24.00 84,000
Staging inc. w/ unit

092116 GYPSUM WALLBOARD ASSEMBLIES

Exterior Walls:  
1 lyr 5/8" gyp. at ext.  stud BU 60,000 SF 4.00 240,000

054000 COLD FORMED METAL FRAMING

Exterior  Wall Frame :  
6" x 16 Ga. stud @ typ  wall 60,000 SF 11.95 717,000
5/8" glass mat sheathing 60,000 SF 4.10 246,000

Ext Horiz Ceiling / Soffit Framing @ :
Main Entry Canopy 782 SF 7.65 5,982
Ground flr overhang  1,762 SF 7.65 13,479
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

Loading Dock  Canopy(A6/A-311 & D4/A-511) 654 SF 7.65 5,003
5/8" glass mat sheathing 3,198 SF 4.50 14,391

Ext Vert  Fascia  Framing @ :
Main Entry Canopy  fascia   ( 1 sf / lf) 107 SF 8.75 936
5/8" glass mat sheathing 107 SF 4.50 482

050001 MISCELLANEOUS & ORNAMENTAL IRON*

Galv, loose lintel  1,379 LF 44.00 60,676
Reliving angle W /Structural
Roof edge angle W /Structural
OH door frame   (8'x9') 1 EA 875.00 875
Loading dock slab edge angle  50 LF 65.00 3,250
*Includes section 055100, 055213 & 057300 

070001 DAMPPROOF., WATERPROOF. & CAULKING*

Ext Control joints - allow 250 VLF 38.00 9,500
Sealant @  perim. ext open. W / B2020 & B2030

072600 AIR & VAPOR BARRIERS

Self-adhering sheet barrier (072713-A)@ :
Typ Ext wall backup 60,000 SF 8.10 486,000
Ext clg/soffit 3,198 SF 8.10 25,904
Perim ext wall open. 6,114 LF 8.10 49,523

072100 INSULATION

Exterior Wall Insulation A-003:
8" Mineral wool rigid- air space 60,000 SF 9.75 585,000

Exterior Clg/Soffit:
8" Mineral wool rigid- air space 1,762 SF 9.75 17,180
*Excludes underside of main entry & loading canopy 

074000 WALL PANELS & TRIM

Prefinished Exterior Alum Phenolic  Panels(Wood Look):
EWA-6 (Phenolic rainscreen) 2,500 SF 90.00 225,000

Alum Metal Composite Panel allow:
Wall Panel ALT
Ceiling/Soffit   Panels ALT

Ext  Soffit / Ceiling  DEFS Panel (072414):
Main Entry Canopy 782 SF 38.00 29,716
Ground flr overhang  1,762 SF 38.00 66,956
Loading Dock  Canopy(A6/A-311 & D4/A-511) 654 SF 38.00 24,852

*Includes Sections 074213.13 - 07433 & 072414

079500  EXPANSION JT ASSEMBLIES

Ext wall exp jt 60 LF 75.00 4,500
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

090007 PAINTING

Misc. ext. painting 1 LS 10,000.00 10,000
*Exterior wall panels and trim are prefinished

101400 IDENTIFYING DEVICES

Allow:
Bldg mtd letter 19 EA 550.00 10,450
Misc ext building mounted signage 1 LS 3,000.00 3,000

109000 MISCELLANEOUS SPECIALTIES

Loading dock bumpers(111300) W/ E1090
Loading dock lift(111300) W/ E1090

Roof Screen  (  TS Frame w/Super Struct) :
Roof screen cap deleted
Acoustical Roof Screen  10'H (108243)  deleted

----------
5,409,337

B2020 EXTERIOR WINDOWS  

Exterior Wall Assembly - Noted:
Curtain Wall 6,700
Window 7,400

061000 ROUGH CARPENTRY

P.T.  Blocking  perim ext open. A-520 6,114 LF 12.00 73,368

070001 DAMPPROOF., WATERPROOF. & CAULKING*

Sealant @  perim. ext open. 6,114 LF 9.50 58,083

070002 ROOFING AND FLASHING*

Supply metal trim/flash( wind installation)
Window sill A-520 1,024 LF 25.00 25,600
Window head A-520 1,024 LF 25.00 25,600

080001 METAL WINDOWS*

Ext. Curtain Wall Frame, Glass & Glazing (6,700  trpl glaze ) :
CW1  (10.5" mullion) 770 SF 185.00 142,450
CW2  (7.5" mullion) 5,930 SF 172.00 1,019,960
Aluminum Storefront N/A

Alum. Trpl GL Window 7,400 SF 145.00 1,073,000

School Guard Film- allow:
Main entrance vestibule 320 SF 36.00 11,520
Admin suite windows 330 SF 36.00 11,880
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

Ext Sun Control Sys( 084413.5 & 107113):
CW  ( 24" projection) 204 LF 185.00 37,740
Window ( 24" projection) 569 LF 185.00 105,265

S Window int light shelf  (2'd 107113.A) 525 LF 200.00 105,000
*Alum box light shelf independent of window
*Curtain wall light shelf is integral

----------
2,689,466

B2030 EXTERIOR DOORS  
 

061000 ROUGH CARPENTRY

PT BLK  perim. HM   ext open. 118 LF 12.00 1,416

070001 DAMPPROOF., WATERPROOF. & CAULKING*

Ext sealant  perim. HM  & OH  ext open. 118 LF 8.50 1,003

080001 METAL WINDOWS*

7'H Ext Alum. Doors, Frame, HDW, Glass & Glazing :  
Entry - sgl 3 EA 5,500.00 16,500
Entry - dbl 4 PR 12,000.00 48,000

7'H Ext Alum. Doors, Frame, HDW, Glass & Glazing :  
LL E Corr Entry - sgl 1 EA 5,500.00 5,500
LL Stair hall Entry - sgl 2 EA 5,500.00 11,000
LL Workshop class- sgl 1 EA 4,500.00 4,500

Auto Opener -Allow 3 LOC 9,500.00 28,500

School Guard Film- allow(088700):
Main entrance vestibule door ( 3 LVS) 63 SF 34.00 2,142

081113 HM DOORS & FRAMES

7' Ext HM Doors  Frame:  
Sgl door 1 EA 310.00 310
Sgl door w/ transom 1 EA 575.00 575
Dbl door 3 EA 345.00 1,035

Ext HM  Doors Type F :  
Sgl door 1 EA 565.00 565
Dbl door 3 EA 1,130.00 3,390

083000 SPECIAL DOORS

Elec op Insul Alum OH Door(083326.A ) :
Receiving ( 8' x 9') 1 EA 9,500.00 9,500

087100 DOOR HARDWARE

7' Ext HM Door  HDW Set :  
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

PH Roof   access - dbl 1 PR 1,850.00 1,850
Gym  - dbl 1 PR 3,500.00 3,500
Receiving - sgl 1 EA 2,200.00 2,200
Mech /Elec rm  - dbl 2 EA 1,800.00 3,600
*Hardware also included w/080001

090007 PAINTING*

Paint Ext HM Door & Frame :
Sgl door 1 EA 125.00 125
Dbl door 3 EA 250.00 750

----------
145,961

TOTAL B20 - EXTERIOR ENCLOSURE 8,244,764

B30 - ROOFING

B3010 ROOF COVERINGS  

061000 ROUGH CARPENTRY

Main Roof  Blocking & Ply  @:
Flat Roof exp jt 35 LF 45.00 1,575
Base flashing A-511 898 LF 18.50 16,613
Roof edge A-511 2,763 LF 24.50 67,694
Equip blocking 1 LS 10,000.00 10,000
Allow Curb @ stage vent 72 LF 65.00 4,680
Curb @ sky light 34 LF 65.00 2,210
Curb @ roof hatch 36 LF 65.00 2,340

Blocking & Ply  @Main Entry Canopy( A-450 ):
Base flashing 70 LF 30.00 2,100
Canopy roof edge /fascia 107 LF 35.00 3,745

Blocking & Ply  @Loading Dock  Canopy(A6/A-311 & D4/A-511):
Base flashing 65 LF 30.00 1,950
Canopy roof edge /fascia 65 LF 35.00 2,275

070002 ROOFING AND FLASHING*

Main Roof  :
PVC membrane 60 mil  82,593 SF 10.20 842,449
1/2" Cover bd   - dens deck prime 82,593 SF 5.00 412,965
10" Rigid Insul-min. 82,593 SF 14.50 1,197,599
Tapered Rigid Insul premium 1 LS 50,000.00 50,000
1/2" Substrate bd  - dens deck (NIC @ conc) NIC
Polyethene adhered vapor retarder 82,593 SF 2.15 177,575
Premium Gray PVC MMB @ low roof  inc.
Walkway pads  -allow 3,500 SF 7.50 26,250
Parapet wall /perim memb sys 5,526 SF 10.20 56,365
Roof drain flashing - allow 37 EA 150.00 5,550
Roof scupper flashing (shown) 1 EA 1,500.00 1,500
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Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

Typ Overflow roof scupper flashing  ALTERNATE
Misc membrane flashing -allow 82,593 SF 0.50 41,297

Main Roof Aluminum Flashing:
Flat Roof exp jt 35 LF 55.00 1,925
Base flashing A-511 898 LF 26.50 23,797
Roof edge A-511 2,763 LF 24.00 66,312
Allow Curb @ stage vent 72 LF 42.00 3,024
Curb @ sky light 64 LF 42.00 2,688
Curb @ roof hatch 36 LF 42.00 1,512
Equipment screen post 35 EA 120.00 4,200
Misc. Alum Flash 1 LS 10,000.00 10,000

Main Entry Canopy A-450 :
PVC membrane 60 mil  782 SF 10.50 8,211
1/2" Cover bd   - dens deck prime 782 SF 5.00 3,910
Rigid Insul bd 782 SF 8.00 6,256
Base flashing 70 LF 26.50 1,855
Canopy roof edge 107 LF 30.00 3,210
Roof drainage -allow 1 LS 2,500.00 2,500

Loading Dock  Canopy(A6/A-311 & D4/A-511):
PVC membrane 60 mil  654 SF 10.50 6,867
1/2" Cover bd   - dens deck prime 654 SF 5.00 3,270
Rigid Insul bd 654 SF 8.00 5,232
Base flashing 65 LF 26.50 1,723
Roof edge 65 LF 30.00 1,950
Roof drainage -allow 1 LS 2,500.00 2,500

*Roof fascia &  soffit is included w/ ext wall 074000
*Includes Sections 074113.16, 075419-077253

----------
3,087,672

B3020 ROOF OPENINGS  

050001 MISCELLANEOUS & ORNAMENTAL IRON*

Ext Roof Ladder:
A  Aud/Gym roof access ladder (1 EA) 16 VLF 475.00 7,600

070002 ROOFING AND FLASHING*

Allow Stage vent - 6'x12'(not shown) 2 EA 18,000.00 36,000
A Roof hatch 3' x 6' 1 EA 6,500.00 6,500
C Roof hatch 3' x 6' 1 EA 6,500.00 6,500

083000 SPECIAL DOORS

Skylights - 6 x 9'4" (086200) 2 EA 10,000.00 20,000

----------
76,600

TOTAL B30 ROOFING 3,164,272
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============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

C.  INTERIORS

C10 - INTERIOR CONSTRUCTION

C1010 PARTITIONS  
 

040001 MASONRY*

CMU Partition:
8" CMU 2HR   Elev shaft (1 LOC) 1,708 SF 39.00 66,612
Main Gym  CMU Partition N/A
PE Toilet & Locker Rm CMU Partition 14' N/A
Receiving CMU Partition 15'H N/A

050001 MISCELLANEOUS & ORNAMENTAL IRON*

OH Support @ :
Class separation OP partition  ( 9 loc) 288 LF 200.00 57,600
Class entry OP   partition  (19'LF  - 18 loc) 342 LF 200.00 68,400
Media Ctr entry OP   partition  14 LF 200.00 2,800
Kitchen Servery Grille ( 16'LF -2 EA) 32 LF 185.00 5,920
FR Accordion Door  ( 12' 6" 1 EA) 12.5 LF 185.00 2,313

CMU Partition-Elev Shaft:
Part. angle brace frame - 4' 0C 25 EA 245.00 6,125
Loose lintels 15 LF 38.00 570

061000 ROUGH CARPENTRY

Misc. rough carpentry 142,704 GSF 0.50 71,352
Interior blocking 142,704 GSF 0.50 71,352

070001 DAMPPROOF., WATERPROOF. & CAULKING*

Joint sealants 142,704 GSF 1.00 142,704

078100  FIREPROOFING

Firestop 142,704 GSF 0.85 121,298

080001 METAL WINDOWS*

Int. Curtain Wall Frame, Glass, Glazing & Spandrel Panels:
9'H Entry vestibule - dbl glaze 377 SF 145.00 54,665
*All other glazed openings are HM and included w/ C1020

Secure Transaction Window - Complete:
Main Office/ vestibule 1 EA 4,500.00 4,500

081113 HM DOORS & FRAMES

Int. HM window & Sidelight W / C1020

083000 SPECIAL DOORS

Manual OP Bi-fold  Glass Partition ( 083520 ) 
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DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
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Media Center Entry  (14'LF x 9' 4"  x  1  loc) 131 SF 147.00 19,257

Bi-fold  Manual Op Partition w/ Marker Surface ( 102238 ) :
Class Separation-MB both sides  ( 30'LF x 10' H x 9 loc) 2,700 SF 105.00 283,500
Class Entry  (  19'LF x 9' 4" x  18 loc) 3,190 SF 105.00 334,950

Wire Mesh Partition  ( 102213) N/A

092116 GYPSUM WALLBOARD ASSEMBLIES

Drywall Partitions (NIC cement & ply Backer Bd):
Main Gym perim wall  5,591 SF 19.50 109,025
Auditorium/Stage perim wall 11,367 SF 27.50 312,593
Aud /Stage Front chase wall - 6" stud(gyp 1 side) 3,926 SF 17.50 68,705
Music rm wall - 6" stud 3,391 SF 20.00 67,820
Music rm chase wall - 6" stud(gyp 1 side) 2,426 SF 13.40 32,508
Chase 1 side ( box struct & elev) 12,073 SF 11.90 143,669
C3B.U Plumb chase -gyp 1 side 11,237 SF 11.90 133,720
C6B.U Plumb chase -gyp 1 side 3,933 SF 13.40 52,702
G6B.U Typical partition 3 5/8 " 12,534 SF 15.00 188,010
G6B.U Typical partition 6" 49,275 SF 15.00 739,125
G6B.U Typical partition 6" - Bulkhead 5'H 1,691 SF 15.00 25,365
G6C.2  Class separation 19,516 SF 20.00 390,320
C3D.U Class separation chase(gyp 1 side) 4,721 SF 18.00 84,978
Mechanical & elect rms Incl above
1 HR Stair hall 3,030 SF 13.40 40,602
Shaft wall 2,278 SF 24.00 54,672
Premium Hallway AH1-04-Impact resistw/fry Reglet ( 500 LF) 5,000 SF 5.50 27,500
Premium Gym, stage & storage rms-Impact resist, 5,000 SF 3.50 17,500
Premium Aud S wall reveal( Per Memo) 1 LS 10,000.00 10,000
Premium tile backer board W / 090002
Load, Distribute and Misc. 142,507 GSF 0.50 71,254
*Partitions include sound attenuation, tape & joint compound finish

Low wall  42"H @ :
Typ 6 th Grade Team commons  84 SF 21.00 1,764
Typ 7 -8 th Grade Team commons  662 SF 21.00 13,902
Chase  Café 250 SF 21.00 5,250
Typ Café 160 SF 21.00 3,360
Auditorium -stage access 182 SF 21.00 3,822
Furr w/ gyp @ fnd Auditorium 560 SF 21.00 11,760

GFR Col Cover Complete(20" Dia  G6/A-565    092713):
1st flr Café  & Media Ctr ( 6 EA) 72 VLF 375.00 27,000

----------
3,950,843

C1020 INTERIOR DOORS  
 

081113 HM DOORS & FRAMES

Int. HM Door Frame:
Sgl door(3'x7') 177 EA 275.00 48,675
Sgl door frame (3'x8') 1 EA 290.00 290
Dbl door frame (6'x7') 27 EA 315.00 8,505
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Dbl door frame ( 7' x 8'-8") 1 EA 385.00 385
Dbl door frame( 7' x 9'-8") 1 EA 400.00 400
Dbl door frame ( 7' x 10'-2") 1 EA 410.00 410
Cased Open Main Gym  3 EA 325.00 975

Int HM Window, Sidelight &Transom Frame(nic GL) :
Frame T:2(23 SF/EA) 897 SF 38.00 34,086
Frame T:5(79 SF/EA) 1,975 SF 38.00 75,050
Frame T:10(29 SF/EA) 1,102 SF 38.00 41,876
*Assumed alum storefront @ entry vestibules only

Int HM  Door Type N  W /  Glass & Glazing :
Type N Corridor -dbl ( 7' x 8'-8") 1 EA 1,750.00 1,750
Type N Corridor -dbl ( 7' x 9'-8") 1 EA 1,900.00 1,900
Type N Corridor -dbl ( 7' x 10'-2") 1 EA 2,400.00 2,400

Type F   7' Typ Int HM  Door   :
Kitchen /Receiving - dbl 3 EA 1,150.00 3,450
Music Classroom - dbl 4 EA 1,500.00 6,000
Stage - dbl 2 EA 1,150.00 2,300
Auditorium - dbl 4 EA 1,500.00 6,000
Gym - dbl 2 EA 1,500.00 3,000
Storage /Work rm- dbl 4 EA 1,150.00 4,600

081416 FLUSH WOOD DOORS

Type F2 - GL  7' Typ Prefinished Wood & HM  Door, Glass & Glazing :
Media Center - dbl 1 EA 1,550.00 1,550

Type F 7' Typ Prefinished Wood  Door:
Stair hall 60 min - dbl ( 6' x 7') 6 EA 775.00 4,650
Auditorium - sgl 1 EA 775.00 775
Admin &  Class   - sgl 118 EA 675.00 79,650
Storage - sgl 16 EA 550.00 8,800
Storage - dbl 1 EA 1,100.00 1,100
MEP - sgl 14 EA 675.00 9,450
Kitchen  - sgl 4 EA 550.00 2,200
Multi user toilet/ locker rm 4 EA 550.00 2,200
Staff multi user toilet rm 3 EA 550.00 1,650
Sgl user toilet rm 13 EA 550.00 7,150
Music Practice room - sgl 4 EA 775.00 3,100
8'H Main office  - sgl 1 EA 700.00 700

087100 DOOR HARDWARE

Interior Hardware Set ( NIC ALUM DR):
Type N Corridor -dbl ( 7' x8'8") 1 EA 4,000.00 4,000
Type N Corridor -dbl ( 7' x9'8") 1 EA 4,000.00 4,000
Type N Corridor -dbl ( 7' x10'2") 1 EA 4,000.00 4,000
Kitchen /Receiving - dbl 3 EA 2,200.00 6,600
Music Classroom - dbl 4 EA 2,500.00 10,000
Stage - dbl 2 EA 2,500.00 5,000
Auditorium - dbl 4 EA 4,000.00 16,000
Gym - dbl 2 EA 4,000.00 8,000
Storage /Work rm- dbl 4 EA 875.00 3,500
Stair hall 60 min - dbl ( 6' x 7') 6 EA 4,000.00 24,000
Auditorium - sgl 1 EA 2,500.00 2,500
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Admin &  Class   - sgl 118 EA 1,150.00 135,700
Storage - sgl 16 EA 550.00 8,800
Storage - dbl 1 EA 780.00 780
MEP - sgl 14 EA 850.00 11,900
Kitchen  - sgl 4 EA 1,250.00 5,000
Multi user toilet/ locker rm 4 EA 975.00 3,900
Staff multi user toilet rm 3 EA 975.00 2,925
Sgl user toilet rm 13 EA 975.00 12,675
Music Practice room - sgl 4 EA 1,500.00 6,000
8'H Main office  - sgl 1 EA 1,300.00 1,300

080001 METAL WINDOWS*

7' Int Alum. Doors, CW Frame, HDW, Glass & Glazing:  
Entry vestibule- sgl 3 EA 5,200.00 15,600
Entry vestibule- dbl 5 PR 9,500.00 47,500

Glazing Surface Film(088700):
Premium Int. CW Spall Proof Glazing Film tbd

088000 GLASS & GLAZING 

Glass &Glz @Int HM Wind, Sidelight &Transom Frame:
Frame T:2(23 SF/EA) 897 SF 62.00 55,614
Frame T:5(79 SF/EA) 1,975 SF 62.00 122,450
Frame T:10(29 SF/EA) 1,102 SF 62.00 68,324

Door glass & glazing W / Unit Cost
Fire rated glazing N/A

083000 SPECIAL DOORS  

Access panels(083113) 1 LS 25,000.00 25,000

OH Coiling Door  - Elec Op(083323):
Kitchen Servery ( 16' x 8') 2 EA 14,080.00 28,160
Kitchen   (3' x 8') 1 EA 4,800.00 4,800

OH Coiling Grille  - Elec Op(083323):
Kitchen   (3' x 8') 1 EA 4,800.00 4,800

Corridor Security OH Coiling Alum Grille - Elec Op TBD

FR Accordion Door (083514) :
GF Wing C W stair ( 12' 6" x 10') 125 SF 220.00 27,500

*Includes sections 083113-083520

090007 PAINTING*

Interior Painting HM Frame :
Sgl door(3'x7') 177 EA 125.00 22,125
Sgl door frame (3'x8') 1 EA 130.00 130
Dbl door frame (6'x7') 27 EA 150.00 4,050
Dbl door frame ( 7' x8'8") 1 EA 200.00 200
Dbl door frame( 7' x9'8") 1 EA 200.00 200
Dbl door frame ( 7' x10'2") 1 EA 200.00 200
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Cased Open Main Gym  3 EA 150.00 450
HM Borrowed Light Frame 4,474 SF 6.00 26,844

Interior Painting HM Door  :
Dbl ( 7' x10' ) 3 EA 550.00 1,650
Typ Dbl ( 6' x 7'   ) 18 EA 400.00 7,200
*Excludes prefinished wood doors

----------
1,104,404

C1030 FITTINGS  

050001 MISCELLANEOUS & ORNAMENTAL IRON*

Auditorium-Allow:
Auditorium aisle guardrail rail 54 LF 225.00 12,150
Equipment support Framing 1 LS 5,000.00 5,000
Stage access  stair & rails 2 FLT 4,500.00 9,000

Interior Rails( nic stair):
Lobby 3rd flr guardrail - straight perf panel 58 LF 450.00 26,100
Allow Stair hall cane rail 2 LOC 1,500.00 3,000
Allow PH  Stair Access Gate 1 LOC 3,500.00 3,500

Allow:
OT/PT Class  equip support 1 RM 5,000.00 5,000
Main Gym equip supports 1 LS 10,000.00 10,000
Misc. metals 142,704 GSF 1.00 142,704

062000 FINISH CARPENTRY

Misc Casework-Allow:
Aud AV Control P.L.  Counter-allow 8 LF 225.00 1,688
GF Lobby wood  bench  17 LF 450.00 7,650
Storage closet shelving 1 LS 5,000.00 5,000
Lav counter N/A
Trash recycle base cab & ctr(A-625) TBD

Main Office-Allow:
Reception desk 25 LF 800.00 20,000
P Lam work counter-allow 25 LF 165.00 4,125
Mailbox unit -allow 1 LS 7,500.00 7,500

3 Tier Café Platform:
Frame platform 3 tier seating-completeA-566 181 GSF 135.00 24,435
Wood Finish platform 3 tier seating-completeA-566 181 GSF 150.00 27,150

Café:
Wood  bench w/ back (A-565) 80 LF 450.00 36,000
SS Low wall cap 6" W  (A-565) 40 LF 95.00 3,800
SS Low wall cap 2' W/ & open shelving  (A-565) 30 LF 450.00 13,500
42"H Wd wainscot @ low wall 150 SF 55.00 8,250
Vert slatwall finish @ café stair A 250 SF 72.00 18,000

*Excludes bench upholstery
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Media Center:
Circulation desk 22 LF 900.00 19,800
Built-in benchA-566 40 LF 450.00 18,000
Perimeter media storage sys 9'H 71 LF 875.00 62,125
Work rm P lam ctr-allow 22 LF 225.00 4,950

6th Grade Low wall @ Team commons 42"H(H3 /A-251   3 LOC):
Solid surface wall cap 4" W 26 LF 45.00 1,148
Solid surface wall cap 31"W(locker niche) 59 LF 300.00 17,550
Solid surface end wall  31" W(locker niche) 11 LF 300.00 3,150
P Lam sink counter( 5' 6" LF/LOC) 16.5 LF 210.00 3,465
Base cab ( 5' 6" LF/LOC nic  ctr) 16.5 LF 800.00 13,200
2 1/2" dia wd spindle divider 3 LOC 500.00 1,500

7 -8 th Grade Low wall @ Team commons 42"H(H7 /A-251  6 LOC):
Solid surface wall cap 4" 189 LF 45.00 8,505
P Lam counter( 26' 6" LF/LOC) 159 LF 210.00 33,390
Base cab ( 5' 6" LF/LOC nic  ctr) 33 LF 800.00 26,400
Open base cab (  21 LF/LOC nic  ctr) 126 LF 230.00 28,980
2 1/2" dia wd spindle divider 6 LOC 500.00 3,000

C5/A-564 Storage /display cabinet 50 LF 1,500.00 75,000

Interior Trim @ Ext openings A-520 -Allow :
Typ window sill ( solid surface) 1,024 LF 72.00 73,728
Typ window (   5"  MDF jamb & head) 3,289 LF 12.50 41,113
CW window sill ( solid surface) 544 LF 72.00 39,168
*Casework is also included w/E20

088000 GLASS & GLAZING 

Impact Resistant Mirror-Allow:
OT/PT Room  (1 EA) 100 SF 84.00 8,400
Music rm (2 EA) 50 SF 84.00 4,200
Music practice rm (3 EA) 75 SF 84.00 6,300
Locker rm W / 102800
Toilet rm W / 102800
* Includes section 088300

102113 TOILET COMPARTMENTS 

Lobby WING A  Solid Phenolic Toilet Partitions- Stnd. Height:  
Std. partition 10 EA 1,350.00 13,500
HC partition 2 EA 1,600.00 3,200
Urinal screen 1 EA 350.00 350

WING C  Solid Phenolic Toilet Partitions- Full Height:  
Std. partition 30 EA 1,650.00 49,500
HC partition 6 EA 1,950.00 11,700

PE  Solid Phenolic Toilet Partitions- Full Height:  
Std. partition 4 EA 1,650.00 6,600
HC partition 2 EA 1,950.00 3,900
Std. changing partition N/A

Staff TR   Solid Phenolic Toilet Partitions- FullHeight:  
Std. partition 3 EA 1,650.00 4,950
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HC partition 3 EA 1,950.00 5,850

102800 TOILET  ACCESSORIES

Class / Work  Rm Accessories - Install Owner Furnished Accessories   ( 1/Sink):
Paper towel dispenser 70 EA 55.00 3,850
Soap dispenser 70 EA 55.00 3,850

Toilet   Rm Accessories - Install Owner Furnished Accessories:
Toilet tissue dispenser 73 EA 55.00 4,015
Soap dispenser 35 EA 55.00 1,925
Paper towel  dispenser 35 EA 55.00 1,925
Waste receptacle NIC

Toilet   Rm Accessories - Furnish & Install:
Elec hand dryer NIC
Mirror @ sgl lav 20 EA 350.00 7,000
Mirror @ trpl lav 5 EA 900.00 4,500
Under lavatory guards 35 EA 185.00 6,475
Toilet grab bars 52 EA 110.00 5,720
San. prod. disposal 60 EA 60.00 3,600
Coat hook -sgl user rm 13 EA 34.00 442
ADA 3x3 Shower accessories  3 EA 1,000.00 3,000

Allow:
Locker rm accessories 2 EA 500.00 1,000
TR Diaper changing sta  2 EA 685.00 1,370
Janitor shelf 4 EA 200.00 800

101100 VISUAL DIPLAY SURFACES

8' H Marker board -Allow:
Typ class w/No  Op Partition ( 17  EA) 2,720 SF 24.00 65,280

4' H Marker board -Allow:
Music Class Rm ( 2 rms @ 1 - 4x8 ) 64 SF 24.00 1,536
Engineering  Class Room (  1 EA) 32 SF 24.00 768
Art Class Room ( 2 EA) 64 SF 24.00 1,536
Family & Consumer Science Class Room (1 EA) 32 SF 24.00 768
PT & OT room (1 ea ) 32 SF 24.00 768
Teacher Lounge (1 ea ) 32 SF 24.00 768
Teacher Collaboration Work  Room  (2 ea ) 64 SF 24.00 1,536
METCO Office 32 SF 24.00 768
Small Group Room( 18 EA) 576 SF 24.00 13,824
Main office suite 64 SF 24.00 1,536
Guidance office suite 64 SF 24.00 1,536
Health office suite 32 SF 24.00 768
Team Commons ( 9 loc) 720 SF 24.00 17,280

4 ' Tack board  -Allow:
Typ class w/No  Op Partition ( 17  EA) n/a
Typ class w/ Op Partition ( 18 EA) n/a
Music Class Rm ( 2 EA) n/a
Engineering  Class Room (  1 EA) n/a
Art Class Room ( 2 EA) n/a
Family & Consumer Science Class Room (1 EA) n/a
PT & OT room (1 ea ) n/a

 Prepared by: A. M. Fogarty & Associates, Inc.
CONCORD MIDDLE SCHOOL DD RECON 6-22-226/28/20224:11 PM                                             Page 25



Concord Middle School   6/24/2022
============================================================================================================================
DESCRIPTION QUANTITY   UNIT UNIT COST    TOTAL
============================================================================================================================

Teacher Lounge (1 ea ) 16 SF 16.00 256
Teacher Collaboration Work  Room  (2 ea ) 32 SF 16.00 512
METCO Office 16 SF 16.00 256
Small Group Room( 18 EA) 288 SF 16.00 4,608
Main office suite 64 SF 16.00 1,024
Guidance office suite 64 SF 16.00 1,024
Health office suite 32 SF 16.00 512
Team Commons ( 9 loc) 288 SF 16.00 4,608

Tack Strip 750 LF 18.00 13,500

109000 MISCELLANEOUS SPECIALTIES

Heavy Duty Metal  Locker(105113):
PE student(12"x15" x60" -dbl) 76 EA 345.00 26,220
Kitchen staff  (12"x12" x60") 8 EA 385.00 3,080
Custodial  staff   (12"x12" x60") 8 EA 365.00 2,920
4' locker rm bench 4 EA 1,500.00 6,000

Team Commons Niche  Locker 42"H(105116  A-564 3 LOC): 
6th Grade locker box (12" W x15"D  x15" H) 240 EA 150.00 36,000
*Wood locker w/ p lam face wood doors

Allow:
Wall & door protection(102600) 1 LS 10,000.00 10,000
Cubicle curtain track w/ curtain(102123) 4 EA 1,600.00 6,400
Fire extinguisher & cab(104413) 20 EA 510.00 10,200
Fire extinguisher & bracket(104413) 4 EA 385.00 1,540
AED & cabinet 1 EA 3,000.00 3,000
Emergency key cabinets 1 EA 500.00 500
Knox box w/ Electrical
Access flooring ( 096900) NIC
*Includes sections 102123-102600 & 104413-108243

101400 IDENTIFYING DEVICES

Environmental Graphics-(101413 allow) 1 LS 50,000.00 50,000

Allow(101400 & 101445):
Dedication plaque 1 EA 3,500.00 3,500
Room ID sign 171 EA 150.00 25,650
Way finding signage 1 LS 15,000.00 15,000
Misc int signage 1 LS 15,000.00 15,000

----------
1,385,627

TOTAL C10 - INTERIOR CONSTRUCTION 6,440,874

C20 - STAIRS

C2010 STAIR CONSTRUCTION  
 

050001 MISCELLANEOUS & ORNAMENTAL IRON*
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Typ Metal Pan  Switchback Stair & Rails:
Dinning Commons Stair 5'W x 14'H 1 FLTS 52,000.00 52,000
Part C W Stair Hall 5' 6"W x 14'H 2 FLTS 55,000.00 110,000
PH Part C W Stair Hall 5' 6" W x 14'H 1 FLTS 55,000.00 55,000
Part C E Stair Hall 5' 6"W x 14'H 2 FLTS 55,000.00 110,000
*Balustered guardrail  

Stage access  stair & rails W /C1030
A Alternatingtread stair (1 EA) 1 EA 14,000.00 14,000
C Alternatingtread stair (1 EA) 1 EA 14,000.00 14,000

033000 CAST IN PLACE CONCRETE

Metal Pan Stair Conc Fill 6 FLTS 3,500.00 21,000

----------
376,000

C2020 STAIR FINISHES  

090005 RESILIENT FLOORING*

Typ Rubber Stair Finish:
Dinning Commons Stair 5'W x 14'H 108 LFT 19.20 2,074
Part C W Stair Hall 5' 6"W x 14'H 264 LFT 19.20 5,069
PH Part C W Stair Hall 5' 6" W x 14'H 132 LFT 19.20 2,534
Part C E Stair Hall 5' 6"W x 14'H 264 LFT 19.20 5,069
Rubber stair mid landing 350 SF 22.00 7,700

090007 PAINTING*

Paint  Stair & Rails(nic SS):
Stair Hall 6 FLTS 3,600.00 21,600

----------
44,046

TOTAL C20 - STAIRS 420,046

C30 - INTERIOR FINISHES

C3010 WALL FINISHES  

062000 FINISH CARPENTRY

Auditorium-A-255 Allow:
Stage opening trim (2'W open  42' x 20' 6") 83 LF 245.00 20,335
Stage access low wall cap 62 LF 75.00 4,650
Stage access low wall panel GWB Finish
Low  stage front 3'H 150 SF 90.00 13,500
Stage front 1,400 SF 90.00 126,000
Aud rear & side wall  panel W / 097000

Media Center(A-253):
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Wood wall panel DELETED
Misc media ctr  trim & panels 1 LS 5,000.00 5,000

FRP Impact Resistant Wall Covering -Allow (066400):
Kitchen 8'H (schedule) 2,800 SF 12.00 33,600

090002 TILE*

Allow - 12x 24 Large Format Porcelain Wall Tile (Per Finish Schedule):
Vestibule full ht 500 SF 29.50 14,750
Wing B corridor(shown dotted 4' 6"H includes wall base) 3,244 SF 29.50 95,698
Wing B  corridor  (no notation 4' 6" H  includes wall base) 2,507 SF 29.50 73,957
Learning commons low wall (3' 6"H includes wall base) 822 SF 29.50 24,249
Wing A  corridor(no notation 4' 6"H includes wall base) 2,507 SF 29.50 73,957
Drinking fountain alcove  9'H 468 SF 29.50 13,806
Servery 51 3/4" 500 SF 29.50 14,750
Cafe 9'H @ booth seating 225 SF 29.50 6,638
Premium tile backer board 10,773 SF 2.40 25,855

Allow -12x 24 Large Format Porcelain Wall Tile Finish Allowances(Not shown or Scheduled):
Part A  Stair Hall(A-402) 200 SF 29.50 5,900
Part B W Stair Hall (A-403) 800 SF 29.50 23,600
PH Part B W Stair Hall (A-402) 500 SF 29.50 14,750
Part B E Stair Hall (A-404) 800 SF 29.50 23,600
Premium tile backer board 2,300 SF 2.40 5,520

Full HT All Walls - 6x12 Ceramic Wall  Tile(CT-1/CT-2/CT-3)-( ?TR Gyp clg is 9'H):
Wing A Multi user toilet rm  -8'H 1,862 SF 28.00 52,136
Wing C Multi user toilet rm  -8'H 5,290 SF 28.00 148,120
Wing A PE Multi user toilet rm -8'H 632 SF 28.00 17,696
Student/Staff  sgl & multi  user toilet rm  -8'H 4,305 SF 28.00 120,540
Premium tile backer board 12,089 SF 2.40 29,014
*Toilet Rm wall base is epoxy integral w/ flooring

Ceramic Tile Backsplash:
Art Rm backsplash ( 2 RM) 150 SF 35.00 5,250

096723 RESINOUS FLOORING

RWS - Resinous Wall System:
ADA Shower enclosure( 3 x 3) 3 EA 3,000.00 9,000

097000 ACOUSTICAL TREATMENT

Tectum Panel -per elev :
Main Gym (097723.A) 4,476 SF 19.50 87,282

Fixed Sound- Absorbing Shaped Wall Panel-Allow(REV Memo ):
Media Center N/A
Music Class Room ( 2 EA) 614 SF 45.00 27,630
Music practice rm(   small 2 EA) 250 SF 45.00 11,250
Music practice rm(  large 1 EA) 242 SF 45.00 10,890
Vestibules N/A
Café, lobby & corridors NIC
Small group rm( 50 SF/EA)-1" 900 SF 45.00 40,500
Mothers Rm (1 EA) 50 SF 45.00 2,250
ASD High Needs Sub-Sep  Class Room -1" 150 SF 45.00 6,750
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ASD High Needs Sub-Sep Suite  -1" 150 SF 45.00 6,750

Auditorium Acoustical  Panel A-255 -Allow:
Rear wall 16'H fabric wrapped  panel  (098433 ) 1,171 SF 36.00 42,156
Rear wall 7'H sound absorb wall panel (098433 ) 432 SF 36.00 15,552

Auditorium Wall Panel A-255 -Allow:
Sidewall shaped GFRG panel refl(A-551  092713.D) 3,300 SF 80.00 264,000

*Includes Section 097723 & 098129

090007 PAINTING*

Interior painting- walls 142,704 GSF 2.05 292,543

109000 MISCELLANEOUS SPECIALTIES

Environmental graphics (104113) w/Int. Signage

----------
1,809,423

C3020 FLOOR FINISHES  

033000 CAST IN PLACE CONCRETE

Sealed Concrete  Floor S Conc.
Mech, elec & storage 4,771 SF 2.10 10,019
Aud seating 2,409 SF 2.10 5,059

Polished Concrete Floor P. Conc.:
Art Rm w/storage 2,834 SF 11.00 31,174
Eng Rm w/storage 1,370 SF 11.00 15,070

090002 TILE*

Quarry tile QT-1:
Kitchen 2,872 SF 24.00 68,928
Kitchen QT Wall base 533 LF 11.50 6,130
*Includes storage, cooler/freezer, office and toilet rms

090005 RESILIENT FLOORING*

Floor Moisture mitigation sys(091016) TBD
Linoleum Sheet LINO 88,648 SF 7.30 647,130
BOD Premium custom cut pattern  LINO( 1 loc) 640 SF 10.00 6,400

Rubber Athletic Tile Flooring RAF-1:  
Health Office(1EA) 246 SF 18.75 4,613

Composition Rubber Tile Flooring CRF-1 :  
OT / PT Rm(1EA) 930 SF 18.00 16,740

Stair Hall  W / Corridor LINO
Stair Hall  mid landing W / C2020
Stair Hall treads  W / C2020
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Rubber wall base - allow 23,000 LF 3.35 77,050

096723 RESINOUS  FLOORING

Epoxy Resinous Flooring w/Int. Wall Base:
Toilet rms (NIC kitchen) 4,693 SF 18.20 85,413
Janitor Closet( Per schedule) 285 SF 18.20 5,187
Gym storage rm 562 SF 18.20 10,228
Admin storage rms 206 SF 18.20 3,749

096400 WOOD   FLOORING

Main Gym  WAF-1:
Athletic wood sports  flr sys 9,644 SF 20.75 200,113
Wall vent base/transition 394 LF 6.80 2,679

Auditorium Stage WAF-2:
Stage  Floor 2,005 SF 15.00 30,075
Stage  nosing 61 SF 45.00 2,745
Wall vent base/transition 126 LF 6.80 857
Stage stair finish   2 FLT 1,800.00 3,600

*System complete includes subfloor & finish
*Includes Sections 096400 & 096466

096800 CARPET 

CPT-4 Sheet Carpet:
Auditorium Aisles 2,874 SF 5.50 15,807

Carpet Tile :
CPT-1  Administration 4,648 SF 5.70 26,494
CPT-5 Media center 3,623 SF 5.70 20,651

*Includes sections 096813-096816

129000 MISC FURNISHINGS

Vestibule floor mat  (124813) 708 SF 12.00 8,496
*Excludes recessed grille 

----------
1,304,406

C3030 CEILING FINISHES  

079500  EXPANSION JT ASSEMBLIES

Ceiling wall exp jt 70 LF 25.00 1,750

092116 GYPSUM WALLBOARD ASSEMBLIES

Gyp  Ceiling:
Toilet & locker rms  5,615 SF 14.20 79,733
2 Hr  NIC
Gyp Sound Isolation Ceiling N/A
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Academic corridor gyp cloud- complete( 9 EA) 1,665 SF 21.00 34,965
Class gyp clg @ op partition horiz 2,638 SF 14.20 37,460
Typ Gyp ceiling 4,210 SF 14.20 59,782

Gyp  Soffits Complete @ :
Lobby bridge  soffit fold(G5/A-560) 40 LF 85.00 3,400
Skylight ( 2 EA) 62 LF 95.00 5,890
ACT - Gyp transition 818 LF 48.00 39,264
ACT - Exp deck transition 965 LF 75.00 72,375
FR Accordion Door 13 LF 65.00 845
Misc. Gyp Soffit 142,704 GSF 0.50 71,352

090003 ACOUSTICAL TILE*

Auditorium Allow A-561 :
Proscenium surround wd trim W / Wall Finish
GFRG clg panel & trim ( 092713.D) 4,387 SF 80.00 350,960

ACP-1 2x2  TYP 73,950 SF 6.85 506,558
ACP-1 2x2 Music rm 3,400 SF 6.85 23,290
ACP-1 2x2 Toilet rm NIC

ACP-2 2x2 (Health Zone)-Allow:
Kitchen 2,698 SF 7.50 20,235
Servery 1,224 SF 7.50 9,180

MCP-1 2x6  ( 095133 wood look ) 4,502 SF 48.00 216,096

Sound Baffle Ceiling Units ( 098444 S)  :
Café ACT W/ baffle-complete 1,319 GSF 25.00 32,975

Sprayed Acoustical Insulation -K-13 ceiling spray (098129):
Corridor & lobby exposed deck ( 8,372 SF  -75%) 5,200 SF 12.00 62,400
Eng & Art class  exposed deck ( 2,698 SF - 75%) 2,023 SF 12.00 24,276
Stair hall N/A

Allow  Ceiling Finish:
Corridor & lobby exposed deck ( 8,372 SF  -25%) TBD
Eng & Art class  exposed deck ( 2,698 SF - 25%) TBD

090007 PAINTING*

Paint gyp ceiling 14,128 SF 1.20 16,954
Paint gyp soffit 7,500 SF 1.20 9,000

Paint Exp  Steel Structure /Deck( 100 %):
Stair hall 843 SF 3.00 2,529
Mech, elec  & storage rms 4,470 SF 2.00 8,940
Main Gym 9,582 SF 3.00 28,746
Stage 1,685 SF 2.00 3,370

Paint Exp  Steel Structure /Deck:
Corridor & lobby exposed deck  W /090003
Art class  exposed deck W /090003

----------
1,722,324
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TOTAL C30 - INTERIOR FINISHES 4,836,153

D. SERVICES

D10 - CONVEYING

D1010 ELEVATORS & LIFTS  
 

140001 ELEVATORS & LIFTS*

Passenger/Freight   Elevator - 1 Door 3 STOP 72,000.00 216,000
 MRL  5,000 lb

050001 MISCELLANEOUS & ORNAMENTAL IRON*

Elev. framing 1 EA 4,000.00 4,000
Elev. pit ladder 1 EA 1,800.00 1,800
Elev. sump grate 1 EA 1,500.00 1,500

----------
223,300

TOTAL D10 - CONVEYING 223,300

D20 - PLUMBING

D2010 PLUMBING  

220001 PLUMBING*

Fixtures:   
Water Closet 66 EA 1,850.00 122,100
Urinal 7 EA 1,650.00 11,550
Lavatory 21 EA 1,350.00 28,350
LAV-3Lavatory  (3 Station) 5 EA 6,850.00 34,250
SK1,2,4 Counter Sink 54 EA 950.00 51,300
Art Rm sink  ( inc. plaster trap ) 4 EA 2,200.00 8,800
Mop Service sink 3 EA 2,800.00 8,400
Electric Water Cooler 7 EA 3,300.00 23,100
Eye wash 3 EA 2,250.00 6,750
Emergency Showr/Eye wash 11 EA 3,200.00 35,200
Shower 2 EA 2,800.00 5,600
SK3 Floor ( f&i) 19 EA 1,550.00 29,450
FD-1 Floor drain 15 EA 750.00 11,250
WH Wall Hydrant 8 EA 1,000.00 8,000
FS -1 2 EA 1,800.00 3,600
HB 8 EA 475.00 3,800
Fixture Connections 202 EA 350.00 70,700

Auto Sensor ( batt. ):
Flush valve 73 EA 510.00 37,230
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Lav Sensor 26 EA 485.00 12,610
 

Domestic Water Heater:  
EWH (250 gal) 2 EA 50,000.00 100,000
Misc. Valve and trim 1 LS 10,000.00 10,000
Master mixing valve 1 EA 35,000.00 35,000
Circulation Pump:   
RP-1 2 EA 1,800.00 3,600
Expansion Tank:   
ET/1 1 EA 2,800.00 2,800
Booster Pump 1 EA 45,000.00 45,000

Roof/Storm Drain Pipe System 142,704 SF 3.50 499,464
RD 37 EA 1,450.00 53,650

Sanitary System  
Underground D/W/V Pipe:  
4" 1,200 LF 55.00 66,000
6" 350 LF 69.00 24,150
FCO 20 EA 475.00 9,500
Floor Drain 12 EA 850.00 10,200
Trap Primer 1 LS 7,500.00 7,500
Elevator Sump Pump 1 EA 2,500.00 2,500
Gas/Oil Seperator 1 EA 4,500.00 4,500
Sewage Ejector Pump 1 EA 45,000.00 45,000

Kitchen Waste  
Underground D/W/V Pipe:  
4"-6" 325 LF 55.00 17,875
Grease interceptor - exterior w/site
GI Interior grease trap 2 EA 5,000.00 10,000

 
Above Ground D/W/V Pipe:  
2"-4" 7,100 LF 42.00 298,200
CO 20 EA 450.00 9,000

 
Lab Waste  
Underground D/W/V Pipe:  
4"-6" 800 LF 80.00 64,000

 
Lab Above Ground D/W/V Pipe:  
2"-4" 2,700 LF 80.00 216,000
CO 8 EA 450.00 3,600
Acid Nuetralization Chip Tanks 41 EA 1,000.00 41,000
Lab Sewage Ejector Pump 1 EA 35,000.00 35,000

Domestic Piping/W insulation:
Branch 6,000 LF 38.00 228,000
Main 6,000 LF 60.00 360,000
Pipe Valves and Fittings 1 LS 50,000.00 50,000
RPV @ Mech 1 LS 3,000.00 3,000
Water Hammer arrestors 1 LS 10,000.00 10,000

Natural Gas System:
Generator Connection 200 LF 68.00 13,600
Generator connection and isolation valve 1 EA 4,000.00 4,000
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Underground Water Service:   
6" 10 LF 125.00 1,250
PRV Station main 1 LS 10,000.00 10,000
Water service bfp and rough 1 LS 7,500.00 7,500
Test and Sanitize 1 LS 25,000.00 25,000
Kitchen Connection 1 LS 45,000.00 45,000
Core and Firesafing 1 LS 15,000.00 15,000
Seismic restraint 1 LS 10,000.00 10,000

Test , misc gc 1 LS 75,000.00 75,000

----------
2,982,929

TOTAL D20 - PLUMBING $20.90  /SF 2,982,929

D30 - HVAC

D3010 HVAC  

230001 HVAC*
 
Packaged Rooftop Unit:
ERU 45,000 CFM 30.00 1,350,000
AHU 15,000 CFM 50.00 750,000
Spring Isolated Curbs 6 EA 10,000.00 60,000
Merv Filters 6 EA 5,000.00 30,000

Sound Attenuation (ERU/AHU S&R) 120,000 CFM 0.75 90,000

VRF System
ACCU 242 TONS 1,950.00 471,900
Branch Controller 18 EA 12,500.00 225,000
VRF Indoor Units 150 EA 2,650.00 397,500
REF  Main 3,000 LF 45.00 135,000
Ref branch 20,000 LF 40.00 800,000
Isolation valve 292 EA 92.00 26,864
Condensate Pumps 20 EA 250.00 5,000

Condensate drain pipe 5,320 LF 36.00 191,520

2 Ton Split Condensing Unit
ACCU/AC/ Line Set 9 EA 15,000.00 135,000
Condensate Pumps 9 EA 250.00 2,250

Suplemental Electric Heating
FTR 10 EA 400.00 4,000
EUH 11 EA 1,800.00 19,800

Air Distribution:
Registers, Grilles, Diffusers 142,704 SF 1.25 178,380
Auto Damper 18 EA 1,400.00 25,200
Fire damper 18 EA 550.00 9,900
Constant Volume Damper 12 EA 850.00 10,200
Galvanized ductwork 80,000 LBS 17.00 1,360,000
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1" Duct insul 60,000 SF 4.50 270,000
3" Fiberglass Board Ins. 4,500 SF 12.00 54,000
2 hr fire wrap - dbl lyr 1,500 SF 18.50 27,750
Kitchen hood exhaust duct - welded 3,000 LBS 22.00 66,000
Alum. dishwasher ductwork 500 LBS 12.00 6,000
Fabric Duct 180 LF 15.00 2,700
VAV Box 44 EA 1,100.00 48,400
Exhaust VAV 25 EA 1,000.00 25,000
Kitchen Exhaust 1 EA 12,000.00 12,000
Kiln Exhaust 1 EA 8,000.00 8,000
Gym Fan 4 EA 2,500.00 10,000
Dish Washer Exhaust 1 EA 1,200.00 1,200
Janitor/ Receiving Exhaust Fan 2 EA 1,500.00 3,000
Main Electric Room Fan 1 EA 1,800.00 1,800
Stairwell  Transfer Fans 1 LS 5,000.00 5,000
Generator Exhaust Flue 1 EA 20,000.00 20,000
ADDED Kitchecn Scrubber Fan 1 ALLOW 30,000.00 30,000

MAU - 1 (4,500cfm) 1 EA 140,000.00 140,000

Temperature Control/CO2 Monitoring 142,704 SF 6.00 856,224

Seismic/ vibrator control 1 LS 15,000.00 15,000
Test and balance 142,704 GSF 0.85 121,298
Rigging 1 LS 75,000.00 75,000
Commission coordination 1 LS 35,000.00 35,000
Start-Up 1 LS 35,000.00 35,000
REF Charge 1 LS 10,000.00 10,000
BIM 1 LS 35,000.00 35,000
GC & misc. 1 LS 100,000.00 100,000
*Fire safing carried w/ fittings

----------
8,290,886

TOTAL D30 - HVAC $58.10  /sf 8,290,886

D40 - FIRE PROTECTION

D4010 SPRINKLERS  

210001 FIRE SUPPRESSION*

Sprinkler System
Fire and Jockey Pump 1 LS 105,000.00 105,000
8" Double Check Valve assembly 1 LS 15,000.00 15,000
Wet Valve Alarm 1 EA 4,500.00 4,500
Dry Valve alarm and Compressor 1 EA 7,600.00 7,600
Siamese connection 1 EA 2,600.00 2,600
4" FCVA 7 EA 2,150.00 15,050
FD Hose Valve Cabinet 9 EA 3,500.00 31,500
4" Butterfly valve 2 EA 1,250.00 2,500
6" Butterfly valve 2 EA 1,650.00 3,300
FDC 1 EA 1,150.00 1,150
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Electric bell 1 EA 900.00 900
2" Drain 115 LF 32.00 3,680

 
Switches:
Pressure 10 EA 310.00 3,100
Tamper 10 EA 310.00 3,100

 
Heads and Branch: 1,400 EA 365.00 511,000
Concealed pendant Included Above
Sidewall Included Above
Dry pendant Included Above
Upright w/ cage Included Above
Upright Included Above
Canopy dry sprinkler system 1 ALLOW 25,000.00 25,000

Mains and Standpipe:
4"-6" 2,845 LF 65.00 184,925
Misc. valves 1 LS 15,000.00 15,000

Underground Fire Prot. Service:   
8" 10 LF 150.00 1,500
Test , drawings, misc gc 1 LS 60,000.00 60,000

----------
996,405

TOTAL D40 - FIRE PROTECTION $6.98  /sf 996,405

D50 - ELECTRICAL

D5010 ELECTRICAL SERVICE & DISTRIBUTION  

260001 ELECTRICAL*
Lighting
Exit 64 EA 450.00 28,800
LP 4,357 LF 132.00 575,124
LP2 20 EA 615.00 12,300
LR 1,822 LF 110.00 200,420
LR2/LR3 229 EA 285.00 65,265
LR5 116 EA 240.00 27,840
LR6 28 EA 265.00 7,420
LS 300 LF 77.00 23,100
LW1 12 EA 515.00 6,180
LW2 10 EA 265.00 2,650
LW3 10 EA 265.00 2,650
LW4 3 EA 265.00 795
LW5 11 EA 675.00 7,425
Fixture Allowance - not shown 142,704 GSF 0.50 71,352
Lighting Control 142,704 GSF 2.00 285,408
Branch Wiring 142,704 GSF 1.35 192,650

High Power Wiring Devices:
Duplex 342 EA 65.60 22,435
GFI Ceiling mtd 65 EA 71.60 4,654
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Single Receptacle 26 EA 61.40 1,596
GFCI GFI 127 EA 71.60 9,093
Double duplex 40 EA 94.00 3,760
Double duplex - USB 27 EA 96.00 2,592
J box w/equip conn 116 EA 135.00 15,660
Duplex - dual controlled 407 EA 110.00 44,770
Double Duplex - dual controlled 61 EA 113.00 6,893
CR cord reel 65 EA 815.00 52,975
Dryer 1 EA 115.00 115
J hand dryer ckt 38 EA 69.00 2,622
PT poke thru 2 EA 635.00 1,270
Floor core 2 EA 220.00 440
FB floor box 22 EA 635.00 13,970
Kiln 2 EA 235.00 470
Gym eq pnl wiring 2 EA 80.00 160
Bleacher feed 1 EA 310.00 310
Range recept 1 EA 180.00 180
NEMA Spec Purpose outlet 15 EA 185.00 2,775
Key sw 6 EA 90.00 540
Disc. Sw 3 EA 310.00 930
MC-12/2 35,000 LF 2.32 81,200
EMT-3/4"C-3#12 5,000 LF 9.14 45,700

Mechanical/Kitchen Wiring 142,704 GSF 1.50 214,056

MSB 2500A w/ 2000 breaker 1 EA 135,000.00 135,000
SPD main - surge prot. Dev 1 EA 1,595.00 1,595
Digital in board monitoring 1 EA 7,140.00 7,140
Main swbrd serv ground 1 EA 1,415.00 1,415
Elev - disc switch's w/term 2 EA 640.00 1,280
1000A n/a
400A 3 EA 5,100.00 15,300
800A 1 EA 10,700.00 10,700
225A 3 EA 3,580.00 10,740
150A 9 EA 3,230.00 29,070
100A 12 EA 2,640.00 31,680
ATS 1000A 1 EA 17,500.00 17,500
ATS 100A 1 EA 3,800.00 3,800
Elevator Controller 1 EA 2,500.00 2,500
T2 15KVA 5 EA 4,150.00 20,750
T4 45KVA 1 EA 5,500.00 5,500
Xfmr grounds 6 EA 360.00 2,160
Panel Feeders 142,704 GSF 1.85 264,002

Emer. Gen/Set & ATS:
500 kw Gas D/S 1 EA 410,000.00 410,000
Load Bank inc.
Manual Transfer Switch 1 EA 6,000.00 6,000
Sound att. Hsg 1 EA 640.00 640
Receive rig & set 1 EA 11,280.00 11,280
800A/3P output C/B 1 EA 240.00 240
150A/3P output C/B 1 EA 240.00 240
Unit mtd  EPO 1 EA 680.00 680
In bldg EPO 1 EA 1,165.00 1,165
Internal panel 1 EA 480.00 480
Remote annun 1 EA 800.00 800
Batt. Chgr tie-in 1 EA 210.00 210
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Jacket wtr htr tie-in 1 EA 210.00 210
EMT-1 14"C-18#14 & 2#10 200 LF 34.00 6,800
EMT-1 1/4"C-6#6 & 1#10 200 LF 26.00 5,200
260A 3R 3 way docking sta - 
  ESL-T30-X-2600-H 1 EA 5,470.00 5,470

1" PV for future 1 LS 22,000.00 22,000
Temp Power and Light 142,704 GSF 1.00 142,704

Lightning Protection 2 EA 30,000.00 60,000

Fire Alarm 
Bi-Direction Antenna 1 LS 95,000.00 95,000
Fire Alarm System & BDA:
BDA system w/antenna 1 EA 8,400.00 8,400
WP roof mtd/ext 6 EA 108.00 648
Radio m-box antenna 1 EA 480.00 480
Radio m-box mas on stair 1 EA 320.00 320
M-box conduit & cable 150 LF 7.60 1,140
2"C Standpipe for BDA 2 EA 245.00 490
EMT-2"C w/radial cable 110 LF 12.10 1,331
Digital dialer (2 line) 1 EA 160.00 160
FACP main control pnl 1 EA 45,000.00 45,000
VEP voice evac pnl 1 EA 4,120.00 4,120
PEP power extender pnl 3 EA 1,230.00 3,690
Red beacon 3 EA 485.00 1,455
Bell 1 EA 360.00 360
ANN remote annun w/voice control 2 EA 7,900.00 15,800
KB ext knox box 2 EA 660.00 1,320
Digital Alarm Communicator Receiver 1 EA 2,720.00 2,720
Emergency Voice Microphone Module 2 EA 1,800.00 3,600
Fire Alarm Control Unit 1 EA 1,380.00 1,380
Fire Alarm Remote Annunciator 1 EA 1,460.00 1,460
Control Module 3 EA 730.00 2,190
Smoke Detector 72 EA 325.00 23,400
Smoke Detector- Elev 3 EA 325.00 975
Spkr/strobe 185 EA 373.00 69,005
Visual Strobe 17 EA 320.00 5,440
MAG door holder 20 EA 245.00 4,900
Pull Station 15 EA 375.00 5,625
Duct detector 22 EA 565.00 12,430
AAI remote alrm ind 22 EA 225.00 4,950
TS FS tamper or flow w/mon. mod 20 EA 205.00 4,100
Z AAM - zone address module 38 EA 205.00 7,790
J 4" oct - jbox 52 EA 32.00 1,664
J 4" Sq w/ DR 105 EA 39.60 4,158
BB A/V back box 150 EA 58.00 8,700
Programming & pretest 1 EA 1,920.00 1,920
CFD testing & cert 1 EA 1,920.00 1,920
Flow & air testing 1 EA 640.00 640
AFC #4901 MC 16/2 & 14/2 7,500 LF 4.20 31,500
MC-4/C #14 red jacket 9,000 LF 2.90 26,100
EMT-3/4"C - 4/C#14 1,800 LF 5.83 10,494
Allow for Fire devices 142,704 GSF 0.25 35,676

D5030 COMMUNICATION & SECURITY
`  
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Integrated Security  :
IESS Security Systems w/Video Door Intercom:
VMS BY OWNER
Door Intercom 1 EA 2,200.00 2,200
Card Reader 22 EA 2,100.00 46,200
Keypad 1 EA 950.00 950
Door contact 20 EA 385.00 7,700
2 kw UPS 1 EA 6,640.00 6,640
VES 1 EA 3,500.00 3,500
Communication Video Surveillance:
CAM Exterior Mount 19 EA 2,250.00 42,750
CAM 71 EA 1,775.00 126,025
Motion Sensor 57 EA 320.00 18,240
Touch pad key pad 5 EA 830.00 4,150
Duress button/ Panic Strobe 4 EA 1,000.00 4,000
CCTV Racks and Security Head End 1 EA 45,000.00 45,000
Intrusion Alarm with Head End 1 EA 18,000.00 18,000
Camera license 90 EA 150.00 13,500
CAT 6A E 8,000 LF 1.65 13,200
NVE equipment ( 32 cam per ) 4 EA 3,500.00 14,000
Belson Security cabling 6,500 LF 1.65 10,725
Programing, Setup and testing 1 LS 35,000.00 35,000

Site Security:
CAM 19 EA 2,400.00 45,600
Camera license 19 EA 150.00 2,850
PVC-1 "C-cat 6a+ beldon ss cable 2,400 LF 9.80 23,520

Tele/data:
WAP ( excluding node ) 110 EA 235.00 25,850
Wall Phone 106 EA 185.00 19,610
2 data - wall 325 EA 360.00 117,000
Video Outlet 10 EA 350.00 3,500
Vape Sensor 42 EA 1,000.00 42,000
Structured Cabling and backbone 1 LS 175,000.00 175,000
MDF 1 EA 12,500.00 12,500
IDF 3 EA 8,000.00 24,000

Ever Alert Clock system 1 LS 175,000.00 175,000
Public Address Speaker 306 EA 245.00 74,970
Local Public Address Station 23 EA 1,100.00 25,300
Head end PA system 1 LS 30,000.00 30,000
Speech Reinforcement 61 EA 2,900.00 176,900

Network Switches w/ ff&e
Wireless access budget w/ ff&e
Cell phone amplification system 1 LS 100,000.00 100,000

D5090 OTHER ELECTRICAL SYSTEMS
 

Theatrical Lighting and Dimming 1 LS 296,000.00 296,000
Auditorium & Specialty Space Av Equip(Acentech 5/27/22) 1 LS 896,800.00 896,800
AV Rough-in 1 LS 60,000.00 60,000

Demo and Disconnect 1 LS 18,000.00 18,000

15% OH&P 1 LS 972,214.29 972,214
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Direct Job Expense 1 LS 250,000.00 250,000

----------
7,703,643

TOTAL D50 - ELECTRICAL $53.98  /sf 7,703,643

`

E.  EQUIPMENT & FURNISHINGS

E10 - EQUIPMENT

E1010 COMMERCIAL EQUIPMENT  

114000 FOOD SERVICE EQUIPMENT
 

Kitchen equipment & casework - allow 1 LS 1,335,000.00 1,335,000
*6/3/2022 Estimate  Schiavone Designs

----------
1,335,000

E1090 OTHER EQUIPMENT  

113100 RESIDENTIAL APPLIANCES

Family & Consumer Science Class Room (1 EA): 
Refrigerator / freezer 24.9 cf 1 EA 1,400.00 1,400
Wall Oven N/A
Range 5 EA 750.00 3,750

Medical Office-Allow :
Refrigerator / freezer 24.9 cf 1 EA 1,400.00 1,400

Teacher Lounge  (1 ea)-Allow :
Refrigerator / freezer 24.9 cf 1 EA 1,400.00 1,400
Microwave 1 EA 500.00 500

Main Office Kitchenette (1 ea)-Allow :
Undercounter Refrigerator  5.5 cf 1 EA 1,400.00 1,400
Microwave 1 EA 500.00 500

Custodian Break Rm A146.1 (1 ea)-Allow :
Undercounter Refrigerator  5.5 cf 1 EA 1,400.00 1,400
Microwave 1 EA 500.00 500

Mothers Rm-Allow:
Undercounter Refrigerator  5.5 cf 1 EA 1,400.00 1,400

Store Rm Laundry:
Washer 1 EA 1,000.00 1,000
Dryer 1 EA 1,000.00 1,000

116600 GYMNASIUM  EQUIPMENT
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Main Gymnasium:
Motor op roll up divider( 92'x 26') 2,392 SF 19.50 46,644
Basketball backstops  6 EA 9,500.00 57,000
Volley ball court equip.  ( 3 pair) 3 EA 4,000.00 12,000
Badminton court equip. 1 LS 2,500.00 2,500
Wall padding  - gym 8'h 2,031 SF 18.25 37,066
Climbing ropes - allow 1 LS 2,500.00 2,500
Pull up bars - allow 1 LS 2,500.00 2,500
Telescopic elec op bleacher  89' W 500 SEAT 140.00 70,000
Basketball/volleyball scoreboard 8x6 w/ shot clocks 1 EA 24,000.00 24,000
Custom climb wall (spec) NIC
Fixed Dbl Ballet Barre(spec) NIC
*Includes section 126600

119000 MISC. EQUIPMENT

Science Class Room ( 9 EA): 
Safety goggle storage cab 9 EA 350.00 3,150
Fume hood -allow N/A
Glass drying rack ( 4/RM) 36 EA 250.00 9,000
Fire ext & cab-allow 9 EA 375.00 3,375
Fire blanket-allow 9 EA 250.00 2,250
Lab Refrigerator -allow 9 EA 1,250.00 11,250
Chem storage Cab-allow N/A
Haz Mat storage Cab-allow N/A

Science Chem Storage Room( 1 EA):
Chem storage Cab-allow 1 EA 1,200.00 1,200
Haz Mat storage Cab-allow 1 EA 1,500.00 1,500

Elec. Op Projection Screen & Controls(115213): W/ Aud & Specialty Space Av Equip(Acentech 5/27/22)
Auditorium 1 EA 14,500.00 14,500
Dinning Commons 1 EA 16,800.00 16,800
Main Gym 1 EA 18,400.00 18,400
Music Class 1 EA 8,500.00 8,500
Install 4 EA 2,000.00 8,000

Allow :
Auditorium-Stage lighting sys(Theater Design Inc) w/ electrical
Auditorium-Stage  Rigging & Draperies(Theater Design Inc) 1 LS 116,985.00 116,985
*includes sections 116143-116210

Allowance:
Engineering Classroom Equipment NIC
Kiln w/ ff&e
Allow Elec op adult changing table(117900) 1 EA 6,500.00 6,500
Lockable medicine cabinet-health office(117900) 1 EA 2,000.00 2,000
Library equipment NIC
Loading dock leveler (111300) 1 EA 7,500.00 7,500
Loading dock bumpers (111300) 1 LS 4,000.00 4,000

----------
504,770

TOTAL E10 - EQUIPMENT 1,839,770
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E20 - FURNISHINGS

E 2010 FIXED FURNISHINGS  

129000 MISC FURNISHINGS

Display Case:
Media ctr  Display Case(A-566 20"D x 6' 8"H) 26 LF 950.00 24,700
Art Rm Display Case(20"D x 9'H) 21 LF 950.00 19,950

Display Case -Allow (No Schedule):
Allow Gym Display Case(Per Memo 20"D x 9'H) 10 LF 950.00 9,500
Allow Music /Drama Display Case(Per Memo20"Dx9'H) 15 LF 950.00 14,250
*Rev plan Hall AH1-04 has 24 lf is this the same as the allowance above ?

Misc Display  -Allow (No Schedule):
Corridor Display Case(4'Lx3'Hx4"D) 15 EA 3,500.00 52,500
Lobby Display Wall (A1/A-560  7'Lx8'Hx6"D) 21 LF 1,000.00 21,000

Seating:
Auditorium  Fixed Seat 420 EA 315.00 132,300
Band / Chorus -Telescoping seating N/A

Allow -Ext Manual Op Roller Shade @:
Window sgl shade 7,400 SF 8.50 62,900

Allow -Ext Motor Op Roller Shade @ CW :
Media Center 504 SF 25.00 12,600
Gym 984 SF 25.00 24,600
Café 1,100 SF 25.00 27,500
Art Class 350 SF 25.00 8,750

Interior Openings-Allow:
Int horiz louver blinds 1 LS 7,500.00 7,500
Int motor op shade 1 LS 7,500.00 7,500

123216 MANUFACTORED CASEWORK

*Typ 84"H tall storage units have white board finish

Art Class Room ( 2 EA):
Wall cabinet 16"H 6 LF 195.00 1,170
Wall cabinet 30"H 30 LF 230.00 6,900
Base cabinet ( nic ctr) 42 LF 265.00 11,130
Solid surface counter 42 LF 255.00 10,710
3'W x 7'H Tall storage cab 4 EA 1,975.00 7,900

Science Class Room ( 9 EA): 
Wall cabinet 16"H 252 LF 195.00 49,140
Wall cabinet 30"H 234 LF 230.00 53,820
Open base cabinet ( nic ctr) 252 LF 220.00 55,440
Base cabinet ( nic ctr) 234 LF 265.00 62,010
Allow- Epoxy resin counter(INT SINK ?) 486 LF 295.00 143,370
3'W x 7'H Tall storage cab 18 EA 1,975.00 35,550
Student lab table NIC
Teacher demo table NIC
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Engineering  Class Room (  1 EA):
Open wall cubby  2'H 12 LF 550.00 6,600
Base cabinet ( nic ctr) 27 LF 265.00 7,155
P Lam counter  27 LF 175.00 4,725
4'W x 7'H Tall storage cab 2 EA 2,100.00 4,200
*Excludes student work stations 

ASD High Needs Sub-Sep  Class Room (1 EA): 
Wall cabinet 30"H 20 LF 230.00 4,600
Base cabinet ( nic ctr) 20 LF 265.00 5,300
Solid surf counter  20 LF 255.00 5,100
3'W x 7'H Tall storage cab 4 EA 1,975.00 7,900

ASD High Needs Sub-Sep Room (1 EA): 
3'W x 7'H Tall storage cab 2 EA 1,975.00 3,950

Typ  Classroom   (  33 ea ):
2'W x 7'H Tall storage cab 33 EA 1,800.00 59,400
3'W x 7'H Tall storage cab 66 EA 1,975.00 130,350

Family & Consumer Science Class Room (1 EA): 
Wall cabinet 16"H 15.0 LF 195.00 2,925
Wall cabinet 30"H 12.5 LF 230.00 2,875
Base cabinet ( nic ctr) 38.5 LF 265.00 10,203
Solid surf counter  38.5 LF 255.00 9,818
Open 2'W x 7'H Tall storage cab 1 EA 1,600.00 1,600
3'W x 7'H Tall storage cab 7 EA 1,975.00 13,825

PT & OT room (1 ea ):
2'W x 7'H Tall storage cab 1 EA 1,800.00 1,800
3'W x 7'H Tall storage cab 2 EA 1,975.00 3,950

Teacher Lounge C102 (1 ea ):
Wall cabinet 30"H 34.5 LF 230.00 7,935
Base cabinet ( nic ctr) 34.5 LF 265.00 9,143
P Lam counter  34.5 LF 175.00 6,038

Teacher Collaboration Work  Room  (2 ea ):
P Lam work counter  16 LF 175.00 2,800

Nurse Office & Exam rooms-Allow:  
Wall cabinet 30"H 15 LF 230.00 3,450
Base cabinet ( nic ctr) 15 LF 265.00 3,975
Solid surf counter  15 LF 245.00 3,675
2'W x 7'H Tall storage cab 3 EA 1,800.00 5,400

Music Class Rm-Allow  ( 2 EA):
Base cabinet ( nic ctr) 6 LF 265.00 1,590
Solid surf counter  6 LF 245.00 1,470
2'W x 7'H Tall storage cab 2 EA 1,800.00 3,600
3'W x 7'H Tall storage cab 4 EA 1,975.00 7,900

Passage A143.1 & Music instrument storage W / FF & E
*Open wire front storage unit

METCO Office:
2'W x 7'H Tall storage cab 1 EA 1,800.00 1,800
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3'W x 7'H Tall storage cab 2 EA 1,975.00 3,950

Misc Casework Allowance:
Class coat hook(15 EA/ LOC) 700 EA 55.00 38,500
Class Shelf @ coat hooks(8 LF/46 LOC) 368 LF 75.00 27,600
Mothers Rm Solid surf counter  7 LF 245.00 1,715
Music Practice Room( 3EA) NIC
Art Class Shared Kiln & Storage Rm( 1 EA) NIC
Small Group Room NIC
Science Prep Room  N/A
Science Chem Storage Rm( 1 EA) NIC
Science Neutralization Rm( 1 EA) NIC
Guidance suite NIC
Workshop Classroom (  3 ea ) NIC

----------
1,279,505

E2020 MOVABLE FURNISHINGS NIC  

----------
0

TOTAL E20 - FURNISHINGS 1,279,505

F.  SPECIAL CONSTRUCTION & DEMOLITION

F10 - SPECIAL CONSTRUCTION

F1010 SPECIAL STRUCTURES N/A  

----------
0

TOTAL F10 - SPECIAL CONSTRUCTION 0

F20 - SELECTIVE BUILDING DEMOLITION

F2010 BUILDING ELEMENTS DEMOLITION See Grand Summary  

----------
0

F2020 HAZARDOUS COMPONENTS ABATEMENT See Grand Summary  

----------
0

TOTAL F20 - SELECTIVE BUILDING DEMOLITION 0
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G. BUILDING SITEWORK

G10 - SITE PREPARATION

G1010 SITE CLEARING  

311000 SITE PREPARATION & CLEARING  

Site Prep:
Construction entrance, wash down pad 2 EA 7,500.00 15,000
Construction fence 4,417 LF 15.00 66,255
Perim erosion control 3,134 LF 9.50 29,773
Steep slope protection(C-140) 28,000 SF 1.50 42,000
Drain inlet protection - allow 25 EA 95.00 2,375
Erosion control maintenance 1 LS 10,000.00 10,000
Clear &  grub (151,380 SF) 3.5 ACRES 15,000.00 52,500
Tree Removal 10 EA 600.00 6,000
Tree Protection 15 EA 850.00 12,750
Shrub Removals 1 LS 10,000.00 10,000
Street saw cut bit pavement 544 LF 6.25 3,400
Sidewalk saw cut bit pavement 50 LF 6.25 313
Plug drain or Structure 2 EA 1,500.00 3,000
Cap water line 2 EA 1,200.00 2,400
Protect monitoring well 3 EA 2,000.00 6,000
Strip and Dispose Top Soil  w/ earthwork cut
Temp Construction Road and Parking 1 LS 35,000.00 35,000
Snow Removal 1 LS 25,000.00 25,000

Site - Remove Existing:
Entrance sign 1 EA 500.00 500
ST Granite curb @ entry 155 LF 18.00 2,790
Bit sidewalk @  entry 755 SF 1.00 755
Flag pole 1 EA 250.00 250
Conc site stair w/ rails( 2 loc) 250 GSF 5.00 1,250
6' Bench 4 EA 250.00 1,000
Planter 1 EA 500.00 500
Salvage monument 2 EA 3,000.00 6,000
Salvage donation boxes 2 EA 1,500.00 3,000
Wood shed  ( 120 GSF) 1 EA 3,500.00 3,500
Temp class room ( 3 6,000 GSF) By Others
Wood ramp & landing @ temp class 1,117 GSF 2.50 2,793
Conc retaining wall 270 LF 50.00 13,500
12'H Chain link Baseball backstop 2 EA 1,500.00 3,000
Baseball players bench & pad 4 EA 450.00 1,800
Chain link fence @ players bench 80 LF 10.00 800
4'H C L fence 1,167 LF 12.50 14,588
Water fountain & conc pad 1 EA 500.00 500
Granite curb 200 LF 25.00 5,000
Parking & traffic signage 1 LS 1,000.00 1,000
Bit Pavement - drive 77,610 SF 1.03 79,938
Bit Pavement - walk 10,074 SF 1.03 10,376
Conc Pavement - walk 6,000 SF 1.35 8,100
Elec duct bank 200 LF 42.00 8,400
Drainage  Structure 26 EA 425.00 11,050
Drain Line 687 LF 47.00 32,289
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Water line 1,113 LF 34.00 37,842
Hydrant 3 EA 275.00 825
Septic field 18,000 SF 2.00 36,000
Septic tanks & chambers 1 LS 5,000.00 5,000
Sanitary manhole 1 EA 450.00 450
Sanitary Vent pipes 3 EA 500.00 1,500
Gas lines 997 LF 32.00 31,904
OH wires &  poles By Others 
Site lighting 1 LS 7,500.00 7,500
Misc. site prep 693,431 SF 0.10 69,343

Existing Playground (C-112  1 LOC):  
Protect play structure & surfacing 1,419 SF 4.00 5,676
Remove  play structure & surfacing 1,419 SF 4.00 5,676
Salvage plastic curb 43 LF 20.00 860
Demo  plastic curb 66 LF 8.00 528
Reinstall salvaged plastic curb 43 LF 25.00 1,075
Misc. repairs 1 LS 5,000.00 5,000

Temporary Pavement & Utilities 1 LS 50,000.00 50,000

----------
793,623

G1030 SITE EARTHWORK  

310000 EARTHWORK

Phase One:
Strip Soil 14,000 CY 11.00 154,000
Site Cut 9,500 CY 11.00 104,500
Site Fill reuse 9,500 CY 10.00 95,000
Site Fill - import 5,500 CY 22.00 121,000
Stockpile top soil for reuse 14,000 CY 6.00 84,000
Load and Truck top soil 0 CY 15.00 0
Dispose of Spoil ( unclassified  1.6 ton conv. ) 0 TONS 20.00 0

Phase Two:
Strip Soil 6,750 CY 11.00 74,250
Site Cut 10,500 CY 11.00 115,500
Site Fill - reuse 10,000 CY 11.00 110,000
Load and Truck top soil 6,750 CY 10.00 67,500
Load and Truck surplus 500 CY 10.00 5,000
Dispose of Top Soil  ( unclassified  1.6 ton conv. ) 10,800 TONS 20.00 216,000
Dispose of Surplus  ( unclassified  1.6 ton conv. ) 800 TONS 20.00 16,000

Hazardous Waste Remediation 1 LS 50,000.00 50,000
General Site Finish Grading 77,078 SY 2.20 169,572

----------
1,382,322

G1040 HAZARDOUS WASTE REMEDIATION SEE SUMMARY PAGE  
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============================================================================================================================

 
----------

0

TOTAL G10 - SITE PREPARATION 2,175,945

G20 - SITE IMPROVEMENTS

G2010 ROADWAYS  

321000 PAVING AND CURBING

H.D. Bituminous Pavement -drive/parking  - 4 1/2":
HD Bit Pavement - 5" total 5,384 SY 54.50 293,428
18" Gravel base @ HD bit drive 2,692 CY 48.00 129,216

S.D. Bituminous Pavement -drive/parking  - 4":
HD Bit Pavement -4" total 5,014 SY 46.76 234,455
12" Gravel base @ HD bit drive 1,671 CY 51.00 85,221

Conc. Vehicular Pavement:
Concrete pavement 8" w/ #4 ew 2,012 SF 16.20 32,594
18" Gravel base @ conc drive 112 CY 48.00 5,376

Site Vertical Granite Curbing:
Roadway - Radial 972 LF 50.25 48,843
Roadway - Straight 4,756 LF 48.50 230,666
Curb cut drainage inlets -allow 4 LOC 1,000.00 4,000

Old Marlboro Rd:
Vert. granite curb infill 136 LF 65.00 8,840
Bit pavement patch @ entry & new curb 544 LF 50.00 27,200

Traffic Sign( allow) 40 EA 295.00 11,800
Conc wheel stop 9 EA 135.00 1,215
Pavement Stripe/Markings 1 LS 25,000.00 25,000

----------
1,137,854

G2020 PARKING LOTS  

 *Included with G2010  
----------

0

G2030 PEDESTRIAN PAVING  

321000 PAVING AND CURBING

Unit Pedestrian Paver:
Unit paver w/ sand bed 9,384 SF 36.00 337,824
12" Gravel base 348 CY 48.00 16,704
Edge restraint 375 LF 17.50 6,563
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Geotextile fabric 9,384 SF 1.10 10,322

5" Concrete Pedestrian Pavement :  
Conc walk 18,464 SF 10.75 198,488
12" Gravel @ conc walk 462 CY 52.00 24,024
30" Gravel @conc walk within20'bldg 556 CY 48.00 26,688
Colored Concrete N/A

2 1/2" Bituminous Pavement -Sports Field Access:
Bit Pavement 450 SY 29.23 13,154
8"  Gravel @ bit walk 100 CY 60.00 6,000

Old Marlboro Rd Bituminous Sidewalk Infill :
Bit Pavement 96 SY 29.23 2,806
8"  Gravel @ bit walk 21 CY 60.00 1,260

Outdoor Classroom (4,100 SF ):
3" Stone dust paving(75%) 3,075 SF 6.50 19,988
Geotech fabric 3,075 SF 1.10 3,383
6" Gravel Sub Base 57 CY 64.00 3,648
Steel edging-allow 500 LF 17.50 8,750

Tactile Crosswalk paver 15 EA 850.00 12,750

----------
692,350

G2040 SITE DEVELOPMENT  

050001 MISCELLANEOUS & ORNAMENTAL IRON*

SS Guardrail @ ADA Concrete Ramp ( 2 LOC):
Loading Dock  Ramp Guardrail 177 LF 450.00 79,650
Loading Dock  Platform Rail 14 LF 250.00 3,500
GF Entry  Ramp Gurdrail 210 LF 450.00 94,500
Amphitheater S Dinning Commons Rails 400 LF 450.00 180,000

Galv. conc filled bollard 19 EA 1,200.00 22,800

323100 SITE IMPROVEMENTS

Café/Media  Courtyard:
Paving W / Concrete Walks
Terraced lawn W / Landscape
Conc stair tread 270 LF 135.00 36,450
Conc stair landing 50 SF 15.00 750
Stair Foundation 8 CY 975.00 7,800
Café patio wall - 2' exposed cip (drwg note 60lf ) 42 LF 445.00 18,690
Terrace W stepped wall - 2' exposed cip 50 LF 500.00 25,000
Stair  E stepped wall - 8' exposed 56 LF 800.00 44,800
Approach ramp wall ( 2 legs 10' exposed ) 131 LF 800.00 104,800
Form Liner Ramp wall 1,300 SF 22.00 28,600
Site wall perf drain-allow 207 LF 38.00 7,866

Loading Dock ADA Concrete Ramp:
Wall footing (2'x1' - 106 LF) 8 CY 465.00 3,720
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Foundation Wall (1'x6'H ave 106 LF) 24 CY 1,100.00 26,400
Ramp slab 523 SF 12.50 6,538
12" Gravel @ conc ramp slab 20 CY 55.00 1,073
Premium  masonry/ form liner finish 1 LS 5,000 5,000

GF Entry ADA Concrete Ramp
Wall footing(2'x1' - 210 LF) 16 CY 465.00 7,440
Foundation Wall (1'x6'H ave 210 LF) 47 CY 1,100.00 51,700
Ramp slab 961 SF 12.50 12,013
12" Gravel @ conc ramp slab 36 CY 55.00 1,980
Premium  masonry/ form liner finish 1 LS 10,000.00 10,000
Site wall perf drain-allow 142 LF 38.00 5,396

10'H Masonry Equipment Screen (CMU BE w/ Masonry finish 1 side ?125 LF):
Wall footing (5'w x 1'D 125 LF) 23 CY 465.00 10,695
Frost Wall (2'w x 4'D 125 LF) 37 CY 1,200.00 44,400
CMU Back up 1,250 SF 35.00 43,750
CMU (dark) 1,250 SF 40.00 50,000
Wall cap 125 LF 195.00 24,375
Sound dampening panel N/A

12'H Acoustical Generator Screen (50 LF):
Acoustical barrier wall(Spec) 600 SF 125.00 75,000
Frost Wall or Piers 50 LF 350.00 17,500

Equipment Shed @ Loading Area:
8" Conc equip pad w/ reinf edge  860 SF 15.00 12,900
18" Gravel base @ conc pad 48 CY 52.00 2,496
Pre-fab storage shed (10'x15') 2 EA 7,500.00 15,000
Septic equipment shed (10'x15') 1 EA 7,500.00 7,500

Wood Bridge( 6'W 1 loc):
Foundation 1 LS 10,000.00 10,000
Structure 258 SF 40.00 10,320
Decking 258 SF 35.00 9,030
Guardrail 86 LF 400.00 34,400

Misc. Site Improvements
24"W mow strip (E9/C507) 1,296 LF 48.00 62,208
35' Flag Pole(107500) 1 EA 15,000.00 15,000
Granite decorative bollards 6"x 12" 69 EA 2,850.00 196,650

Site Improvement-Allowance:
Main entry planter box construction W / BLDG
Cast stair Main entry - LL NIC
Loading Dock W/A1010 & A1030
Bike rack/hoop(C-507 spec allow) 15 EA 715.00 10,725
Trash/Recycle( spec allow) 5 EA 3,000.00 15,000
Monumental school sign(8'L x 4'H) 1 EA 25,000.00 25,000
Placed landscape boulder(C-507) 30 EA 850.00 25,500
48" Decorative Metal Fencing N/A
Bleacher Seating N/A
Synthetic Turf w/ Shock Pad N/A
Athletic Field Scoreboard NIC
Athletic Field Drainage NIC
18"H Gabion Seat Wall  Complete w /IPE  seat N/A
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4'H Chain Link Fence( NIC Players Bench Enclosure) @:
Wall  -  Loading Drive 180 LF 51.00 9,180
Wall -  Café/Media  patio 232 LF 51.00 11,832
Athletic field perim -  ( qty noted) 1,051 LF 51.00 53,601

Outdoor Classroom (1 Loc - 4,100 SF):
Stone dust (75%) W / G2030
Wood decking -complete(25%) 1,025 SF 75.00 76,875

#1 Loading Drive Segmental Bock Wall 4'H ( 1 LOC -180 LF G5/C-506):
Versa lock wall  ( per C-131) 1,388 SF 48.00 66,624
Cap Stone 180 LF 52.00 9,360
Gravel drainage 103 CY 65.00 6,695
Geotech fabric 1,388 SF 1.00 1,388
Site wall perf drain-allow 180 LF 38.00 6,840

#2 Café Patio Segmental Bock Wall 8'H ( 1 LOC -  200LF G5/C-506):
Versa lock wall  ( per C-131) 2,100 SF 48.00 100,800
Cap Stone 200 LF 52.00 10,400
Gravel drainage 192 CY 65.00 12,480
Geotech fabric 2,648 SF 1.00 2,648
Site wall perf drain-allow 200 LF 38.00 7,600

#3 Athletic Field Segmental Bock Wall 8'H ( 1 LOC -  104 LF G5/C-506):
Versa lock wall  ( per C-132) 832 SF 48.00 39,936
Cap Stone 104 LF 52.00 5,408
Gravel drainage 54 CY 65.00 3,510
Geotech fabric 728 SF 1.00 728
Site wall perf drain-allow 104 LF 38.00 3,952

Precast Conc Seat Wall-Complete ( 3 LOC -  104 LF G5/C-506):
Outdoor classroom radial ( 3 loc) 150 LF 625.00 93,750

MIAA Boys Baseball Field C-509:
Skinned Infield Mix-Complete(E7/C-508) 12,860 SF 4.20 54,012
8" Gravel 318 CY 55.00 17,490
Geo tech fabric - 2 lyr 12,860 SF 2.20 28,292
Chain Link Backstop w/ Canopy(A7/C-509) 1 EA 35,000.00 35,000
6'H Chain Link Fence Players Bench Enclosure 172 LF 64.00 11,008
SGL Chain Link Gate @ 6'H  Bench Enclosure 4 EA 2,500.00 10,000
15' Alum Player Bench 2 EA 3,500.00 7,000
Conc Pad @ Alum Player Bench 336 SF 25.00 8,400
Foul Pole 2 EA 11,000.00 22,000

MIAA Girls Softball FieldC-509:
Skinned Infield Mix-Complete(E7/C-508) 13,200 SF 4.20 55,440
8" Gravel 325 CY 55.00 17,875
Geo tech fabric - 2 lyr 13,200 SF 2.20 29,040
Chain Link Backstop w/ Canopy (G7/C-508) 1 EA 32,000.00 32,000
6'H Chain Link Fence Players Bench Enclosure 172 LF 64.00 11,008
SGL Chain Link Gate @ 6'H  Bench Enclosure 4 EA 2,500.00 10,000
15' Alum Player Bench 2 EA 3,500.00 7,000
Conc Pad @ Alum Player Bench 336 SF 25.00 8,400
Foul Pole 2 EA 11,000.00 22,000

Athletic Soccer Field(spec allow  1 loc):
Soccer goals reuse existing
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Soccer goals(spec) 2 EA 4,500.00 9,000
21' Alum Player Bench 2 EA 7,500.00 15,000
Stripping & layout N/A

Misc Athletic Field Equipment(116833):
Coil fence crown(1,047 LF spec) NIC

Cable trellis sys A-510 1 LS 50,000.00 50,000

Athletic field lighting and scoreboards N/A
*Includes section 116833

----------
2,487,486

G2050 LANDSCAPING  

328000 IRRIGATION  

Valve box (future connection) 1 EA 2,000.00 2,000
2.5" Irrigation line 402 LF 28.00 11,256
Bldg connection 1 EA 2,500.00 2,500
Irrigation system NIC

329000 PLANTING  
 

Plantings:
Large Deciduous Tree - Cal. 2 1/2  -3" 60 EA 1,350.00 81,000
Med. Deciduous Tree - 8-10' H 165 EA 975.00 160,875
Coniferous Tree - 8-10' H 15 EA 975.00 14,625

Plant Bed:
Ornamental Grass/ Perennial Plantings(44,000 SF 1 gal) 5,500 EA 34.00 187,000
18" Planting soil - ammend (44,000 SF) 2,445 CY 39.00 95,355
3" Mulch(44,000 SF) 408 CY 55.00 22,440

Athletic field (Noted 240,000 SF C-7 C-508):
12" Crushed stone 8,888 CY 48.00 426,624
Geotech fabric 240,000 SF 1.10 264,000
12" Loam at Lawn - ammend 8,888 CY 39.00 346,632
Sod N/A
Hydro seed 240,000 SF 0.35 84,000

Reinforced Turf Area(10,000 SF C-510):
6" Gravel base 185 CY 52.00 9,620
Geotextile fabric (TBD) 10,000 SF 1.10 11,000
Paver system 10,000 SF 6.75 67,500
6" Loam - ammend 185 CY 39.00 7,215
Hydro seed 10,000 SF 0.35 3,500

Typ New Lawn-Allow:
6" Loam   - ammend 2,778 CY 39.00 108,342
Hydro seed 150,000 SF 0.35 52,500
Erosion Control at sloped lawn 10,000 SF 1.50 15,000

Replace existing Lawn-Allow:
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Aerate TBD
Fertilize & over (Hydro seed) TBD

----------
1,972,984

TOTAL G20 - SITE IMPROVEMENTS 6,290,674

G30 - SITE MECHANICAL UTILITIES

G3010 WATER SUPPLY  

210001 FIRE SUPPRESSION*
 

St. connect(tapping sleeve & valve 8") 1 LOC 15,000.00 15,000
8" Main Gate Valve 1 EA 3,300.00 3,300
8"x8" tee 1 EA 1,100.00 1,100
8"x6" reducer 1 EA 850.00 850
8" Main 1,185 LF 108.00 127,980
8" Fire service 25 LF 108.00 2,700
6" Domestic service 25 LF 92.00 2,300
6" Hydrant service 404 LF 92.00 37,168
8" Fire Main Gate Valve 1 EA 2,350.00 2,350
6" Hydrant gate valve 4 EA 2,175.00 8,700
6" Dom. gate valve 1 EA 2,175.00 2,175
Fire Hydrant 4 EA 3,400.00 13,600
Thrust block 10 EA 135.00 1,350
Clean and Sanitize 1 LS 10,000.00 10,000
Street Cut & patch 1 LOC 7,500.00 7,500
Revised design allowance 1 LS 20,000.00 20,000

2.5" Irrigation line W/G2050

----------
256,073

G3020 SANITARY SEWER  
 

330000 UTILITIES  
 

Aquapoint Bioclere Equip(FOB): 1 LS 296,180.00 296,180
Mainance Pumping 1 LS 33,480.00 33,480
Bioclere Model 30/32 unit (2 EA)
FRP Primary/EQ Combo tank 25,000 gal ( 1 EA)
Aeration platform & riser ( 1 EA)
Duplex EQ pumps & rails
Subair roto aspirator 3 HP ( 1 EA)
Chem feed sys 
Factory tech ( 3 days)
Engineering
*Proposed treatment process equipment option
Bioclere Equipment
Pump chamber ( pump inc above ) - 12,000 gal. INC ABOVE
Aerated Equil  tank - 6,500 gal INC ABOVE
Primary septic tank - 13,000 gal 13000 GAL 4.25 55,250
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Bioclere Model 30/32 unit INC ABOVE
8" PVC  50 LF 100.00 5,000
2" recycle line 50 LF 85.00 4,250
Septic equipment shed(10'x15') W / Site Improvements

On Site Septic C-143 & C-144 :
Leaching field (247 3'x7.42 cultec chamb) 6,660 SF 21.50 143,190
Inspection port 5 EA 1,200.00 6,000
4" vent @ leaching filed 100 LF 75.00 7,500
6" PVC   @ leaching filed 60 LF 92.00 5,520
8" PVC  @ leaching filed 76 LF 98.00 7,448
8" PVC Forced Main 1579 LF 52.50 82,898
Thrust block @ 8" PVC Forced Main 10 EA 135.00 1,350
Clean out @ 8" PVC Forced Main 2 EA 1,200.00 2,400
Conc encased crossing( 3 loc) 30 LF 75.00 2,250
8" PVC Main BLDG 34 LF 88.00 2,992
Ext Grease trap ( 4,000 gal) 1 LS 27,500.00 27,500
8" PVC  @ grease trap 15 LF 100.00 1,500
Ext dbl wall tight tank  ( 5,000 gal) 1 LS 35,000.00 35,000
8" PVC  @ tight tank 10 LF 100.00 1,000

----------
720,708

G3030 STORM SEWER  
 

330000 UTILITIES

Catch basin 1 EA 4,400.00 4,400
Curb cut - drainage inlet W / G2010
Drain Manhole 5 EA 4,400.00 22,000
Area drain - 24" 2 EA 2,350.00 4,700
Drywell 2 EA 6,500.00 13,000
Flared end w/ rip rap outfall level spreader(250 sf) 1 EA 3,200.00 3,200
Outfall w/ level spreader(250 sf) 2 LOC 7,500.00 15,000
Water Quality Unit N/A
Outlet control structure  @ Infil  Sys 2 EA 9,000.00 18,000
Trench drain (1 loc) 36 LF 125.00 4,500

Drain Line:
Perf. found drain W/A1010
Roof drain line ( 5 loc) 173 LF 78.00 13,494
4" CPP 43 LF 72.00 3,096
6" CPP 360 LF 78.00 28,080
10" CPP 145 LF 88.50 12,833
Typ 12" CPP 372 LF 94.00 34,968
18" CPP 191 LF 108.00 20,628
Underdrain @ site wall W / G2040
BLDG perim fnd drain W / A1010

Infiltration Systems:
#1 MC-4500 Chamber ( 184 EA) 7,300 SF 41.00 299,300
#2 SC-740 Chamber  ( 72 EA) 2,770 SF 38.00 105,260

Bioretention Area ( C-502   5 Loc  11,200 SF):
Rain Guardian Inlet 16 EA 4,000.00 64,000
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Clean out 6 EA 1,200.00 7,200
Area drain w/ beehive grate- 12" 6 EA 4,500.00 27,000
6" Under drain w/ 12" gravel 760 LF 32.00 24,320
4" dbl washed peas stone 168 CY 120.00 20,160
12" sand 504 CY 57.00 28,728
24" planting soil mix 1008 CY 78.00 78,624

----------
852,491

G3060 FUEL DISTRIBUTION  
 

330000 UTILITIES

Gas:
Gas Trenching ST - Generator 265 LF 32.00 8,480
Bldg Gas meter pad 1 EA 500.00 500
Street Cut & patch 1 LS 4,500.00 4,500

Exterior Mech Equipment(A9/C-505):
8" Conc equip pad w/ reinf edge (7 EA) 944 SF 22.00 20,768
18" Gravel base @ conc pad 52 CY 44.00 2,288

----------
36,536

TOTAL G30 - SITE MECHANICAL UTILITIES 1,865,807

G40 - SITE ELECTRICAL UTILITIES

G4010 ELECTRICAL DISTRIBUTION  
  
330000 UTILITIES

Trench, Backfill and Concrete:
Primary Duct Bank( ST - Transf) 266 LF 95.00 25,270
Secondary Duct bank 182 LF 110.00 20,020
Generator - Duct bank 165 LF 120.00 19,800
Tele/data duct bank 453 LF 81.00 36,693
Fire Pump 180 LF 85.00 15,300

Direct Buried D/B:
PV Canopy 3,500 LF 16.00 56,000
EV Feed 200 LF 16.00 3,200

Transformer pad ( 8'  x 8'  ) 1 LS 4,000.00 4,000
Containment curb @ transf. pad 56 LF 85.00 4,760
Generator pad ( 8'  x 19'  ) 1 LS 4,000.00 4,000

260001 ELECTRICAL*

Temp Service 1 LS 5,000.00 5,000

T xfmr pad grounding 1 EA 2,058.00 2,058
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T xfmr pad sleeves & 90 deg 1 EA 855.00 855
Utility Pole dressing ( primary and t/d) 1 LS 3,166.00 3,166

Primary ductbank
5" PVC-w/ps (2) @ 266 LF 532 LF 12.61 6,709
Spacer 106 EA 5.55 588

Tele/data ductbank:
4" PVC-w/ps (4) @ 453 LF 1,812 LF 11.61 21,037
Spacer 362 EA 5.55 2,009

Secondary ductbank
Utility Cabinet Pad 1 EA 4,000.00 4,000
Utility Cabinet - Fire Pump and Utility Switch 1 EA 25,000.00 25,000
4" PVC-w (8) 4 #750 kcmil @ 7 LF 56 LF 861.40 48,238
4" PVC-w (5) 4 #600mcm @ 182 LF 182 LF 368.00 66,976
Spacer 48 EA 5.55 266

Fire pump ductbank
1 1/4" PVC-w 3#4 @ 180 LF 180 LF 10.14 1,825
Spacer 36 EA 5.55 200

Emergency ductbank
2" PVC-w (1) 4 #1/0 + 1#6g  @ 165LF 165 LF 44.57 7,354
3" PVC-w (2) 4 #350 kcmil  + 1#1g  @ 225LF 225 LF 98.90 22,253
Spacer 78 EA 5.55 433

PV Canopy
1" PVC-w/ps (6) @ allow 3,500 LF 4.60 16,100
Spacer 80 EA 5.55 444

ERV Charging Station:
1" PVC- (2)  w/ ps @ allow 400 LF 6.36 2,544
ERV Station 2 EA 12,000.00 24,000

OH&P 15% 1 LS 39,158.32 39,158
DJE 1 LS 10,000.00 10,000

----------
499,257

G4020 SITE LIGHTING  

330000 UTILITIES

Site light trenching 3,100 LF 8.00 24,800
Light Pole base 40 EA 800.00 32,000

260001 ELECTRICAL*

AA1 8 EA 3,083.00 24,664
AA2 5 EA 3,083.00 15,415
BB 4 EA 3,383.00 13,532
CC 10 EA 2,141.00 21,410
DD 13 EA 1,976.00 25,688
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EE 2 EA 713.00 1,426
Pole base grounding 40 EA 147.00 5,880
Pole base anchor bolt sys 40 EA 53.20 2,128
Pole base sleeves & 90 deg 40 EA 127.00 5,080
PVC-1 1/4"C-2#10 & 1#6 3,100 LF 10.71 33,201

OH&P 15% 1 LS 22,263.60 22,264

----------
227,488

TOTAL G40 - SITE ELECTRICAL UTILITIES 726,744
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