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Concord Middle School

Concord, MA 10-Jan-23

90% Construction Documents Estimate

Construction 
Start

Gross 
Floor Area

$/sf Estimated 
Construction Cost

May-23

NEW BUILDING 142,567 $435.52 $62,091,256

DEMOLISH EXISTING BUILDINGS 89,271 $7.00 $624,897

DEMOLISH EXISTING MODULAR CLASSROOM STRUCTURES 5,848 $20,000

SITEWORK $13,164,235

PV PANELS N.I.C.

REMOVE HAZARDOUS MATERIALS  (Allowances per Nobis) $1,010,444

SUB-TOTAL 142,567 $539.47 $76,910,832

1.0% $769,108

1.0% $776,799

SUB-TOTAL 142,567 $550.31 $78,456,739

20                        MTHS $135,000 $2,700,000

7                           MTHS $65,000 $455,000

2.00% $1,569,135

BONDS 1.00% $784,567

INSURANCE 1.00% $839,654

PERMIT Waived

PROFIT 2.50% $2,120,127

TOTAL OF ALL CONSTRUCTION 142,567 $609.71 $86,925,222

Deduct Alternates;

1. Remove athletic field scope in its entirety. Replace w/ 6" loam and seed. ($1,626,600)

2. Remove all landscaping, except for the bioswale plantings, in entirety. Replace w/ bark mulch. ($441,843)

($179,718)

4. Remove telescoping stands from gymnasium. Power & blocking to remain in walls. ($82,500)

5. Remove outdoor classrooms from scope. ($232,791)

3. Remove "wood look" metal ceiling MCP-1 from interior ceilings scope and replace with ACP. 
Includes MEP impact.

MAIN CONSTRUCTION SUMMARY

GENERAL REQUIREMENTS

ESCALATION

GENERAL CONDITIONS - Main Building

GENERAL CONDITIONS - Demo + Sitework

DESIGN AND PRICING CONTINGENCY
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Concord Middle School

Concord, MA 10-Jan-23

90% Construction Documents Estimate

ITEMS NOT CONSIDERED IN THIS ESTIMATE 

Items not included in this estimate are:

Building permit is assumed waived

MEP trade permits are assumed waived

Land acquisition, feasibility, and financing costs

All professional fees and insurance

Site or existing conditions surveys investigations costs, including to determine 

subsoil conditions

All Furnishings, Fixtures and Equipment (except as noted in this estimate)

Items identified in the design as Not In Contract (NIC)

Items identified in the design as by others

Owner supplied and/or installed items as indicated in the estimate

Utility company back charges, including work required off-site

Work to City streets and sidewalks, (except as noted in this estimate)

Owner's Construction contingency 

Contaminated soils removal (except as noted in this estimate)

This 90% Construction Documents cost estimate was produced from drawings, narratives, specifications and other documentation prepared by 
SMMA Architects and their design team dated December 16th, 2022.  Design and engineering changes occurring subsequent to the issue of these 
documents have not been incorporated in this estimate.

This estimate includes all direct construction costs, general contractor’s overhead and profit and design contingency. Cost escalation assumes start 
dates indicated. 

Bidding conditions are expected to be public bidding under Chapter 149 of the Massachusetts General Laws to pre-qualified general contractors, and 
pre-qualified sub-contractors, open specifications for materials and manufacturers. If a CMr procurement is selected costs will likely be higher.

The estimate is based on prevailing wage rates for construction in this market and represents a reasonable opinion of cost. It is not a prediction of the 
successful bid from a contractor as bids will vary due to fluctuating market conditions, errors and omissions, proprietary specifications, lack or surplus 
of bidders, perception of risk, etc. Consequently the estimate is expected to fall within the range of bids from a number of competitive contractors or 
subcontractors, however we do not warrant that bids or negotiated prices will not vary from the final construction cost estimate.
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Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate

CONSTRUCTION COST SUMMARY IN CSI FORMAT
TOTAL PROJECT

Subtotal Total Subtotal Total

DIV. 2    EXISTING CONDITIONS $1,655,341 $0 $1,655,341
024300   Building Demolition $644,897 $0 $644,897

025000   Site Remediation $0 $0 $0

028000   Building Abatement $1,010,444 $0 $1,010,444

DIV. 3    CONCRETE $3,310,730 $690,626 $4,001,356
033000   Cast In Place Concrete $3,310,730 $690,626 $4,001,356

DIV. 4    MASONRY $2,793,320 $197,380 $2,990,700
040001   Unit Masonry $2,793,320 $197,380 $2,990,700

DIV. 5    METALS $7,108,614 $389,575 $7,498,189
050001   Miscellaneous & Ornamental Iron $719,017 $389,575 $1,108,592
051200   Structural Steel Framing $6,389,597 $0 $6,389,597

DIV. 6    WOODS, PLASTICS & COMPOSITES $1,207,508 $63,840 $1,271,348
060500   Exterior Carpentry $0 $63,840 $63,840
061000   Rough Carpentry $472,008 $0 $472,008
062000  Finish Carpentry $735,500 $0 $735,500

DIV. 7    THERMAL & MOISTURE PROTECTION $5,494,720 $0 $5,494,720
070001   Waterproofing, Damproofing & Caulking $991,672 $0 $991,672

070002   Roofing and Flashing $3,037,285 $0 $3,037,285
072100       Insulation $418,145 $0 $418,145
076400    Composite Metal Panels $0 $0 $0
076800    Phenolic Panels $305,761 $0 $305,761
078100   Applied Fireproofing $544,290 $0 $544,290
078400   Firestopping $142,567 $0 $142,567
079513   Construction & Expansion Joints $55,000 $0 $55,000

DIV. 8    DOORS & WINDOWS $4,245,663 $0 $4,245,663
080001   Aluminum Windows $2,888,215 $0 $2,888,215
080002   Interior Glass and Glazing $264,770 $0 $0
081110      Doors and Frames $327,160 $0 $327,160
083100   Access Doors and Panels $10,000 $0 $10,000
083323   Overhead Coiling Doors $36,180 $0 $36,180
084313   Fire Doors $25,000 $0 $25,000
083513   Folding Glass Doors $399,938 $0 $399,938
087100   Door Hardware $293,900 $0 $293,900
089000   Louvers and Vents $500 $0 $500
089900   Skylights $0 $0 $0

DIV. 9    FINISHES $9,213,202 $18,000 $9,231,202
090002   Tile $735,148 $0 $735,148
090003   Acoustical Ceilings $965,840 $0 $965,840
090005   Resilient Flooring $710,380 $0 $710,380
090007   Painting $360,329 $0 $360,329
092900   GWB, Lath and Plastering $5,670,274 $0 $5,670,274
096400   Wood Flooring $46,320 $0 $46,320
096466   Wood Athletic Flooring $213,000 $0 $213,000
096800   Carpet $85,309 $0 $85,309
097500   Fluid Applied Flooring $174,690 $0 $174,690
098414   Acoustic Panels $251,912 $18,000 $269,912

DIV 10   SPECIALTIES $957,788 $0 $957,788
101100   Markerboards $201,808 $0 $201,808
101200   Display Cases $117,440 $0 $117,440
101400   Signage $93,540 $0 $93,540
102110   Wire Partitions $0 $0 $0
102113   Toilet Compartments $0 $0 $0
102228   Folding Partitions $256,500 $0 $256,500
102600   Wall Protection $5,000 $0 $5,000
102813   Toilet Accessories $84,815 $0 $84,815
104400   Fire Protection Specialties $28,000 $0 $28,000
105113   Metal Lockers $67,935 $0 $67,935
107113   Sun Control Devices $102,750 $0 $102,750

BUILDING SITEWORK



Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate

CONSTRUCTION COST SUMMARY IN CSI FORMAT
TOTAL PROJECT

Subtotal Total Subtotal Total

BUILDING SITEWORK

DIV. 11  EQUIPMENT $1,806,705 $0 $1,806,705
111300   Loading Dock Equipment $10,000 $0 $10,000
113100   Appliances $35,000 $0 $35,000
114000   Foodservice Equipment $1,465,000 $0 $1,465,000
115213   Projection Screens $0 $0 $0
115300   Laboratory Equipment $40,000 $0 $40,000
115313   Laboratory Fume Hoods $0 $0 $0
115700   Vocational Shop Equipment $0 $0 $0
116100   Theatre Equipment $122,835 $0 $122,835
116623   Gymnasium Equipment $99,870 $0 $99,870
116653   Gymnasium Dividers $34,000 $0 $34,000
116800   Play Field Equipment & Structures $0 $0 $0
119000   Miscellaneous Equipment $0 $0 $0

DIV. 12  FURNISHINGS $1,622,315 $0 $1,622,315
122400   Window Shades $187,775 $0 $187,775
123000   Casework $1,235,400 $0 $1,235,400
124813   Entrance Floor Mats and Frames $8,640 $0 $8,640
126100   Fixed Audience Seating $115,500 $0 $115,500
126613   Telescoping Bleachers $75,000 $0 $75,000

DIV. 13  SPECIAL CONSTRUCTION $0 $0 $0

DIV. 14  CONVEYING SYSTEMS $240,000 $0 $240,000
142424   Elevators $240,000 $0 $240,000

DIV. 21  FIRE SUPPRESSION $1,110,986 $162,575 $1,273,561
210000   Fire Suppression $1,110,986 $162,575 $1,273,561

DIV.22  PLUMBING $3,812,810 $5,700 $3,818,510
220000   Plumbing $3,812,810 $5,700 $3,818,510

DIV. 23  HVAC $8,899,888 $0 $8,899,888
230000   HVAC $8,899,888 $0 $8,899,888

DIV.26  ELECTRICAL $8,910,307 $649,708 $9,560,015
260000   Electrical Work $8,910,307 $649,708 $9,560,015

DIV. 31  EARTHWORK $1,355,600 $3,926,151 $5,281,751
310000   Earthwork $1,355,600 $2,724,515 $4,080,115
311000    Site Preparation & Clearing $0 $956,778 $956,778
312500   Erosion Control $0 $244,858 $244,858

DIV. 32  EXTERIOR IMPROVEMENTS $0 $5,021,313 $5,021,313
320000   Bituminous Paving, Curbing & Edging $0 $931,610 $931,610
321314    Exposed Aggregate Concrete Paving $0 $566,688 $566,688
321724   Signs $0 $35,000 $35,000
321816    Playground Protective Surfaces $0 $0 $0
322110    Synthetic Turf Fields $0 $0 $0
323114    Fencing $0 $100,685 $100,685
129300   Site Furnishings $0 $543,486 $543,486
323300   Segmental Retaining Wall $0 $239,832 $239,832
329800   Irrigation $0 $0 $0
329900   Landscaping $0 $2,604,012 $2,604,012

DIV. 33  UTILITIES $1,100 $2,039,367 $2,040,467
331000   Water Distribution $0 $83,675 $83,675
333000   Sanitary Sewerage $0 $724,230 $724,230
334000   Storm Drainage Systems $1,100 $1,231,462 $1,232,562
336000   Traffic Mitigation $0 $0 $0

SUBTOTAL DIRECT (TRADE) COST $63,746,597 $13,164,235 $76,910,832



Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate GFA 142,567

CONSTRUCTION COST SUMMARY

BUILDING SYSTEM SUB-TOTAL   TOTAL    $/SF    %  

BUILDING SUMMARY

A10 FOUNDATIONS
A1010 Standard Foundations $2,757,297
A1020 Special Foundations $0
A1030 Lowest Floor Construction $1,523,137 $4,280,434 $30.02 6.9%

A20 BASEMENT CONSTRUCTION
A2010 Basement Excavation $0
A2020 Basement Walls $0 $0 $0.00 0.0%

B10 SUPERSTRUCTURE
B1010 Upper Floor Construction $4,502,904
B1020 Roof Construction $3,138,130 $7,641,034 $53.60 12.3%

B20 EXTERIOR CLOSURE
B2010 Exterior Walls $5,293,524
B2020 Windows $2,884,310
B2030 Exterior Doors $142,330 $8,320,164 $58.36 13.4%

B30 ROOFING
B3010 Roof Coverings $3,134,675
B3020 Roof Openings $85,175 $3,219,850 $22.58 5.2%

C10 INTERIOR CONSTRUCTION
C1010 Partitions $4,409,164
C1020 Interior Doors $1,108,230
C1030 Specialties/Millwork $1,485,859 $7,003,253 $49.12 11.3%

C20 STAIRCASES
C2010 Stair Construction $325,000
C2020 Stair Finishes $42,500 $367,500 $2.58 0.6%

C30 INTERIOR FINISHES
C3010 Wall Finishes $1,713,419
C3020 Floor Finishes $1,276,331
C3030 Ceiling Finishes $1,866,060 $4,855,810 $34.06 7.8%

D10 CONVEYING SYSTEMS
D1010 Elevator $242,500 $242,500 $1.70 0.4%
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Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate GFA 142,567

CONSTRUCTION COST SUMMARY

BUILDING SYSTEM SUB-TOTAL   TOTAL    $/SF    %  

BUILDING SUMMARY

D20 PLUMBING
D20 Plumbing $3,812,810 $3,812,810 $26.74 6.1%

D30 HVAC
D30 HVAC $8,899,888 $8,899,888 $62.43 14.3%

D40 FIRE PROTECTION
D40 Fire Protection $1,110,986 $1,110,986 $7.79 1.8%

D50 ELECTRICAL
D5010 Complete System $8,895,307 $8,895,307 $62.39 14.3%

E10 EQUIPMENT
E10 Equipment $1,901,705 $1,901,705 $13.34 3.1%

E20 FURNISHINGS
E2010 Fixed Furnishings $1,540,015
E2020 Movable Furnishings NIC $1,540,015 $10.80 2.5%

F10 SPECIAL CONSTRUCTION
F10 Special Construction $0 $0 $0.00 0.0%

F20 HAZMAT REMOVALS
F2010 Building Elements Demolition $0
F2020 Hazardous Components Abatement $0 $0 $0.00 0.0%

TOTAL DIRECT COST (Trade Costs) $62,091,256 $435.52 100.0%
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Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate GFA 142,567

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP

1

2 A10 FOUNDATIONS
3

4 A1010 STANDARD FOUNDATIONS
5 033000 CONCRETE

6 Strip Footings 398 CY
7 Foundation Walls 654 CY
8 Spread Footings 373 CY
9 Auditorium knee wall 33 CY
10 Piers 56 CY
11 Grade beams 54 CY
12 Loading dock, elevator pits, misc. 42 CY
13 Total Foundation Concrete 1,610 CY
14 Strip footings; 3' x 12"
15 33000 Formwork 3,306 sf 18.00 59,508
16 33000 Re-bar 11,619 lbs. 2.00 23,238
17 33000 Concrete material, 4000psi 193 cy 150.00 28,950
18 33000 Placing concrete 193 cy 120.00 23,160
19 33000 Typical Foundation walls, 18" thick
20 33000 Formwork 13,224 sf 20.00 264,480
21 33000 Re-bar 26,448 lbs. 2.00 52,896
22 33000 Concrete material, 4000psi 391 cy 150.00 58,650
23 33000 Placing concrete 391 cy 120.00 46,920
24 33000 Form shelf 1,653 lf 10.00 16,530
25 Strip footings; 6' x 24" @ foundation retaining wall
26 33000 Formwork 172 sf 18.00 3,096
27 33000 Re-bar 1,249 lbs. 2.00 2,498
28 33000 Concrete material, 4000psi 20 cy 150.00 3,000
29 33000 Placing concrete 20 cy 120.00 2,400
30 33000 Premium for stepped footing 48 lf 36.00 1,728
31 Strip footings; 12' x 24" @ foundation retaining wall
32 33000 Formwork 696 sf 18.00 12,528
33 33000 Re-bar 10,104 lbs. 2.00 20,208
34 33000 Concrete material, 4000psi 162 cy 150.00 24,300
35 33000 Placing concrete 162 cy 120.00 19,440
36 33000 Premium for stepped footing 204 lf 36.00 7,344
37 33000 Foundation retaining wall; 18" thick
38 33000 Formwork 1,032 sf 24.00 24,768
39 33000 Re-bar 5,160 lbs. 2.00 10,320
40 33000 Concrete material, 4000psi 30 cy 150.00 4,500
41 33000 Placing concrete 30 cy 120.00 3,600
42 33000 Form shelf 43 lf 10.00 430
43 33000 Foundation retaining wall; 24" thick
44 33000 Formwork 5,128 sf 24.00 123,072
45 33000 Re-bar 25,640 lbs. 2.00 51,280
46 33000 Concrete material, 4000psi 199 cy 150.00 29,850
47 33000 Placing concrete 199 cy 120.00 23,880
48 33000 Form shelf 174 lf 10.00 1,740
49 33000 Smooth rubbed concrete premium 2,000 sf 20.00 40,000              
50 33000 Spread Footings
51 33000 Formwork 5,790 sf 18.00 104,220
52 33000 Re-bar 20,135 lbs. 2.00 40,270
53 33000 Concrete material, 4000psi 373 cy 150.00 55,950
54 33000 Placing concrete 373 cy 120.00 44,760
55 33000 Set anchor bolts grout plates 153 ea 150.00 22,950
56 33000 4' x 12" deep Strip footing in Auditorium
57 33000 Formwork 230 sf 15.00 3,450
58 33000 Re-bar 8,050 lbs. 2.00 16,100
59 33000 Concrete material, 4000psi 18 cy 150.00 2,700
60 33000 Placing concrete 18 cy 120.00 2,160
61 33000 10" thick knee wall in Auditorium
62 33000 Formwork 920 sf 20.00 18,400
63 33000 Re-bar 1,840 lbs. 2.00 3,680
64 33000 Concrete material, 4000psi 15 cy 150.00 2,250
65 33000 Placing concrete 15 cy 120.00 1,800
66 33000 Concrete steps at stage 50 lf 75.00 3,750
67 33000 Grade beams 350 lf
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Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate GFA 142,567

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
68 33000 Formwork 1,500 sf 24.00 36,000
69 33000 Re-bar 10,685 lbs 2.00 21,370
70 33000 Concrete material, 4000psi 54 cy 150.00 8,100
71 33000 Placing concrete 54 cy 120.00 6,480
72 33000 Piers/Pilasters
73 33000 Formwork 2,316 sf 24.00 55,584
74 33000 Re-bar 10,056 lbs 2.00 20,112
75 33000 Concrete material, 4000psi 51 cy 150.00 7,650
76 33000 Placing concrete 51 cy 120.00 6,120
77 33000 Miscellaneous
78 33000 24"x36" concrete column at bridge 6 cy 1,200.00 7,200
79 33000 Pits - 2 ea
80 33000 Walls
81 33000 Formwork 720 sf 22.00 15,840
82 33000 Re-bar 1,800 lbs 2.00 3,600
83 33000 Concrete material, 4000psi 9 cy 150.00 1,350
84 33000 Placing concrete 9 cy 120.00 1,080
85 33000 8" thick slab 120 sf 15.00 1,800
86 Planter Wall 50 lf
87 33000 Piers
88 33000 Formwork 324 sf 24.00 7,776
89 33000 Re-bar 2,580 lbs 2.00 5,160
90 33000 Concrete material, 4000psi 5 cy 150.00 750
91 33000 Placing concrete 5 cy 120.00 600
92 Strip footings; 7' x 24" 
93 33000 Formwork 150 sf 18.00 2,700
94 33000 Re-bar 1,936 lbs. 2.00 3,872
95 33000 Concrete material, 4000psi 23 cy 75.00 1,725
96 33000 Placing concrete 23 cy 120.00 2,760
97 33000 Premium for stepped footing 56 lf 36.00 2,016
98 33000 Wall; 18" thick
99 33000 Formwork 900 sf 22.00 19,800
100 33000 Re-bar 4,500 lbs. 2.00 9,000
101 33000 Concrete material, 4000psi 34 cy 75.00 2,550
102 33000 Placing concrete 34 cy 120.00 4,080
103 33000 Form shelf 50 lf 10.00 500
104 33000 Smooth rubbed concrete premium 900 sf 20.00 18,000
105 334000 4" perforated wall drain 50 lf 22.00 1,100                  
106
107 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

108 70001 Bituminous damproofing w/ drainage board at foundation walls and 
footing (A-510)

13,416 sf 3.00 40,248

109 70001 Crystalline waterproofing at pits 620 sf 15.00 9,300
110 70001 Waterproofing at northeast corner wall 450 sf 15.00 6,750
111
112 072100 THERMAL INSULATION

113 72100 4" Insulation at foundation walls 9,692 sf 4.00 38,768
114

115 312000 EARTHWORK
116 Strip footings
117 310000 Excavation 2,512 cy 16.00 40,192
118 310000 Remove off-site 2,512 cy 30.00 75,360
119 310000 Backfill 1,460 cy 18.00 26,280
120 310000 Spread footings
121 310000 Excavation 812 cy 16.00 12,992
122 310000 Remove off-site 812 cy 30.00 24,360
123 310000 Backfill 406 cy 18.00 7,308
124 310000 Gravel fill beneath footings, 12" 404 cy 40.00 16,160
125 Slab excavation - based on Nitsch (assumes 100% reuse of all soils) 
126 310000 Cut 11,203 cy 11.00 123,233
127 310000 Stockpile for reuse; assume site allows 11,203 cy 3.25 36,410
128 310000 Screen to meet structural fill - cut from the east building 11,203 cy 8.25 92,425
129 310000 Screen to meet structural fill - cut from infiltration systems 2,597 cy 8.25 21,425
130 310000 Total fill required 18,285 cy
131 310000 Fill- recompact existing fill - cut from the east building 11,203 cy 25.00 280,075
132 310000 Fill- recompact existing fill  - cut from infiltration systems 2,597 cy 25.00 64,925
133 310000 Fill- import; swell 25% allowance 4,485 cy 45.00 201,825
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Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate GFA 142,567

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
134 310000 Soil disposal  
135 310000 Load exported materials NR
136 310000 <RCS-1; 1.65x NR
137 310000 Street sweeping allowance during disposal operations GRs
138 310000 Miscellaneous 
139 310000 Perimeter drain @ lower level 994 lf 28.00 27,832
140 310000 Underslab drainage and waterproofing system NR
141 310000 Temporary dewatering for foundation work 1 ls 30,000.00 30,000
142 SUBTOTAL 2,757,297           
143
144 A1020 SPECIAL FOUNDATIONS
145 Not anticipated
146 SUBTOTAL -                      
147
148 A1030 LOWEST FLOOR CONSTRUCTION
149 033000 CONCRETE

150 33000 Slab on grade, 4" thick @ Lower Level 26,472 sf

151 33000 Vapor barrier 26,472 sf 1.10 29,119
152 33000 WWF reinforcement 30,443 lbs 1.85 56,320
153 33000 Concrete - 4" thick, 3500psi 340 cy 150.00 51,000
154 33000 Barrier One Admixture 340 cy 65.00 NR
155 33000 Placing concrete 340 cy 65.00 22,100
156 33000 Finishing and curing concrete 26,472 sf 3.50 92,652

157 33000 Control joints - saw cut 26,472 sf 0.10 2,647

158 33000 Slab on grade, 5" thick 55,473 sf

159 33000 Vapor barrier 55,473 sf 1.10 61,020
160 33000 WWF reinforcement 63,794 lbs 1.85 118,019
161 33000 Concrete - 5" thick, 3500psi 884 cy 150.00 132,600
162 33000 Premium for sloped slab in Auditorium 3,200 sf 15.00 48,000
163 33000 Barrier One Admixture 884 cy 65.00 NR
164 33000 Placing concrete 884 cy 65.00 57,460
165 33000 Finishing and curing concrete 55,473 sf 3.50 194,156

166 33000 Control joints - saw cut 55,473 sf 0.10 5,547

167 33000 Premium for slab depressions in kitchen & at loading dock 120 lf 10.00 1,200

168 33000 Elevator Pits; 12" walls 1 ea
169 33000 Formwork 504 sf 22.00 11,088
170 33000 Re-bar 1,260 lbs 2.00 2,520
171 33000 Concrete material, 4000psi 10 cy 150.00 1,500
172 33000 Placing concrete 10 cy 120.00 1,200
173 33000 12" thick slab 184 sf 25.00 4,600
174 33000 Sump pit premium 1 ea 1,500.00 1,500
175 33000 Loading dock 800 sf
176 Footing
177 33000 Formwork 140 sf 22.00 3,080
178 33000 Re-bar 1,307 lbs 2.00 2,614
179 33000 Concrete material, 4000psi; perimeter walls 13 cy 150.00 1,950
180 33000 Placing concrete 13 cy 120.00 1,560
181 Perimeter wall
182 33000 Formwork 980 sf 24.00 23,520
183 33000 Re-bar 2,450 lbs 2.00 4,900
184 33000 Concrete material, 4000psi; perimeter walls 10 cy 150.00 1,500
185 33000 Placing concrete 10 cy 120.00 1,200
186 33000 Slab; 6" Slab on grade w/ #4 each way, epoxy coated 800 sf 15.00 12,000
187 33000 Miscellaneous

188 33000 Equipment pads 1 ls 10,000.00 10,000

189 33000 Radon system Excluded; NR

190
191 072100 THERMAL INSULATION

192 72100 Underslab insulation, 4" thick 4' @  perimeter 6,612 sf 4.25 28,101
193 72100 Underslab insulation, 2" thick at remainder 75,333 sf 3.50 263,666
194
195 312000 EARTHWORK

196 310000 Gravel base, 12" 3,035 cy 45.00 136,575
197 310000 Compact existing sub-grade 81,445 sf 0.50 40,723
198 310000 Underslab E&B for plumbing 3,250 lf 30.00 97,500
199 SUBTOTAL 1,523,137            
200201 TOTAL - FOUNDATIONS $4,280,434
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Concord Middle School 10-Jan-23
Concord, MA

90% Construction Documents Estimate GFA 142,567

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
202

203

204 A20 BASEMENT CONSTRUCTION
205

206 A2010 BASEMENT EXCAVATION
207 No Work in this section
208 SUBTOTAL -                      
209

210 A2020 BASEMENT WALLS
211 No Work in this section
212 SUBTOTAL -                      
213

214 TOTAL - BASEMENT CONSTRUCTION
215

216

217 B10 SUPERSTRUCTURE
218 14.3 lbs/sf
219 B1010 FLOOR CONSTRUCTION 1,019 tns including canopies
220 6,251 $/Ton
221 033000 CONCRETE

222 33000 WWF reinforcement 72,678 sf 1.85 134,454

223 33000 F1; Concrete Fill to metal deck; 3-1/4" lightweight, total thickness 5 
1/4"

1,032 cy 175.00 180,600

224 33000 F3; Concrete Fill to metal deck; 4" lightweight, total thickness 6" 39 cy 175.00 6,825
225 33000 Place and finish concrete 89,670 sf 3.00 269,010

226 33000 Rebar to decks 18,959 lbs 2.00 37,918

227
228 051200 STRUCTURAL STEEL FRAMING

229 51200 Structural steel framing; beams 298 tns 5,200.00 1,549,600
230 51200 Columns; beams 145 tns 5,200.00 754,000
231 51200 Braced frames & perimeter HSS framing 50 tns 5,500.00 275,000
232 51200 Relieving angles 53 tns 5,500.00 291,500
233 51200 Allowance for additional miscellaneous steel angles, relieving angles, 

plates etc.
41 tns 5,500.00 225,500

234 51200 Moment frame connections 23 ea 800.00 18,400
235 51200 Shear studs 15,800 ea 3.50 55,300

236 51200 2" 20 Ga. metal galvanized floor deck 63,198 sf 6.50 410,787

237 79513 Expansion joints 1 ls 25,000.00 25,000

238
239 078100 FIREPROOFING/FIRESTOPPING

240 78100 Fire proofing to columns and beams; 1 hr 89,670 sf 3.00 269,010

241 SUBTOTAL 4,502,904          
242
243 B1020 ROOF CONSTRUCTION
244

245 033000 CONCRETE

246 33000 F1; Concrete Fill to metal deck; 3-1/4" lightweight, total thickness 5 
1/4", 3500psi

1,500 sf 10.00 15,000

247 33000 F2; 4" Normal weight concrete deck at mechanical equipment, 6" 
total thickness

4,260 sf 9.00 38,340

248
249 051200 STRUCTURAL STEEL FRAMING

250 51200 Structural steel framing; beams 346 tns 5,200.00 1,799,200
251 51200 DLH Roof Joists 56 tns 5,500.00 308,000
252 51200 Allowance for additional miscellaneous steel angles, plates etc. @ 

7.5%
30 tns 5,200.00 156,000

253 51200 R1; 1 1/2" Metal decking at canopies 1,390 sf 5.00 6,950
254 51200 R2; 1 1/2" 18 Ga. galvanized metal deck, typical 65,040 sf 5.50 357,720
255 51200 R2; 1 1/2" 18 Ga. galvanized metal deck 11,000 sf 5.50 60,500
256 51200 F1 & F2; 2" 20 Ga. metal galvanized deck 5,760 sf 6.50 37,440

257 51200 Roof davits - allowance 1 ls 20,000.00 20,000
258 51200 Premium for acoustic deck in Gym R3 9,800 sf 6.50 63,700
259
260 078100 FIREPROOFING/FIRESTOPPING

261 78100 Allowance for intumescent fireproofing 1 ls 60,000.00 60,000
262 78100 Fire proofing to columns, beams and roof deck below 20' 66,240 sf 3.25 215,280

263 SUBTOTAL 3,138,130           

264
265 TOTAL - SUPERSTRUCTURE $7,641,034
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
266

267

268 B20 EXTERIOR CLOSURE
269

270 B2010 EXTERIOR WALLS 
271

Exterior Wall Area 73,132 sf total area 

272273 042000 MASONRY

274 40001 Mockup 1 ls 50,000.00 50,000

275 40001 EWA-1, 2, 3a & 3b GF CMU, 4 colors 39,379 sf 38.00 1,496,402
276 40001 Premium for beveled profile CMU Dwg A620 2,850 sf 10.00 28,500
277 40001 EWA- 4&5 Brick veneer 15,135 sf 44.00 665,940
278 70001 Continuous cavity drainage composite at EWA-3B 6,400 sf 3.00 19,200

279 40001 Miscellaneous flashings and closure trim 73,132 sf 1.50 109,698

280 40001 Staging to exterior wall 73,132 sf included in rates

281

282 055000 MISC. METALS 

283 50001 Misc. metals at masonry including loose lintels (relieving angles 
included in steel tns)

54,514 sf 1.00 54,514

284
285 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

286 70001 Air barrier 58,937 sf 10.00 589,370

287 70001 Air barrier at soffits and canopy 4,095 sf 10.00 40,950

279 70001 Miscellaneous sealants to closure 58,937 sf 1.00 58,937
280
281 070002 ROOFING AND FLASHING

282 70002 Membrane flashing at walls 1,570 sf 18.00 28,260
283

284 072100 THERMAL INSULATION

285 40001 6" Mineral wool at masonry 56,084 sf 6.50 364,546

286 76800 6" Mineral wool at phenolic 2,853 sf 6.50 18,545

287 76800 2" Mineral wool insulation from 40' to top of parapet @ EWA-6 825 sf 2.00 1,650

288 76800 7" Mineral wool insulation @ EWA-6a 38 sf 7.00 266

289 72100 Foam insulation at window openings and roof perimeter 8,835 lf 6.00 53,010
290 72100 6" Mineral wool insulation at ECA-1 soffit 1,900 sf 6.00 11,400
291
292 076400 CLADDING

293 76800 EWA-6a&6b; Wood-look Phenolic panels, Trespa or equal 2,853 sf 100.00 285,300
294 92900 ECA-3 Phenolic panel at Entry canopy 330 sf 100.00 33,000

295
296 092900 GYPSUM BOARD ASSEMBLIES

297 DEFS soffits;

298 92900 ECA-1 at Elevated walkway w/ a smooth plaster finish 1,900 sf 35.00 66,500

299 92900 ECA-2 at Entry canopy 730 sf 35.00 25,550

300 92900 ECA-2 at Loading dock canopy 660 sf 35.00 23,100

301 92900 ECA-2 at Gym 475 sf 35.00 16,625

302 92900 Soffit framing; stud framing w/ exterior sheathing 4,095 sf 16.00 65,520

303 92900 Exterior wall;
304 92900 6" Stud backup 58,937 sf 12.50 736,713

305 92900 Gypsum Sheathing 58,937 sf 3.50 206,280

306 92900 Drywall lining to interior face of stud backup 58,937 sf 4.00 235,748

307 92900 Building enclosure commissioning; whole building air-infiltration 
testing

Excluded

308
309 101400 SIGNAGE

310 101400 Exterior signage - allowance 1 ls 8,000.00 8,000

311 SUBTOTAL 5,293,524          
312
313 B2020 WINDOWS 
314

Exterior Wall Area 14,195 sf

315
316 061000 ROUGH CARPENTRY

317 061000 Wood blocking at openings 6,025 lf 10.00 60,250

318
319 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

320 70001 Air barrier/flashing at opes 6,025 lf 6.00 36,150

321 70001 Backer rod & double sealant 6,025 lf 8.00 48,200

322
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
323 080001 METAL WINDOWS

324 80001 Aluminum windows, triple glazed 7,884 sf 170.00 1,340,280

325 80001  Premium for operable windows 139 ea included in unit price

326 80001 Curtainwall, triple glazed, 8" deep 6,311 sf 200.00 1,262,200

327 80001 Premium for shadow panel 791 sf 20.00 15,820

328 80001 Premium for security glazing 454 sf 40.00 18,160
329 107113 Horizontal aluminum sunshades, 31" wide @ curtainwall 201 lf 150.00 30,150

330 107113 Horizontal aluminum sunshades, 31" wide @ south facing windows 484 lf 150.00 72,600

331
332 089000 LOUVERS

333 89000 Louvers 1 ea 500.00 500

334 SUBTOTAL 2,884,310          
335

336 B2030 EXTERIOR DOORS
337
338 081110 HOLLOW METAL 

339 81110 Single leaf hm door 1 ea 500.00 500

340 81110 Double leaf hollow metal door 5 pr 1,000.00 5,000

341 81110 Single leaf hollow metal frame 1 ea 250.00 250

342 81110 Double leaf hollow metal frame 5 ea 300.00 1,500

343
344 083300 OVERHEAD DOOR
345 83323 Overhead coiling door at Receiving, motorized, 8'x9' 1 ea 6,480.00 6,480
346
347 084410 CURTAINWALL

348 80001 Glazed aluminum entrance door and hardware in CW frame, sgl 5 ea 7,000.00 35,000
349 80001 Glazed aluminum entrance door and hardware in CW frame, dbl 4 pr 14,000.00 56,000
350
351 087100 DOOR HARDWARE

352 87100 Hardware at exterior doors 11 ea 1,400.00 15,400

353 87100 Auto openers - allow 1 ls 20,000.00 20,000

354
355 090007 PAINTING

356 90007 Paint doors and frames 11 ea 200.00 2,200

357 SUBTOTAL 142,330              
358
359 TOTAL - EXTERIOR CLOSURE $8,320,164
360

361

362 B30 ROOFING
363

364 055000 MISCELLANOUS METALS

365 50001 Roof cage ladder, 11' high 2 ea 5,000.00 10,000

366 50001 Roof cage ladder, 6' high 1 ea 3,500.00 3,500

367

368 061000 ROUGH CARPENTRY

369 061000 Rough blocking @ roof edge 84,350 sf 1.00 84,350

370 061000 Plywood at typical roof edge 15,810 sf 5.00 79,050

371 061000 Plywood at ERA-3 roofing 2,550 sf 5.00 12,750

372
373 070002 ROOFING AND FLASHING 84,350 total area

374 70002 60mil Fully adhered PVC roof membrane system, white or gray, 1/2" 
coverboard, 8" polyiso insulation, vapor barrier

81,800 sf 31.00 2,535,800

375 70002 Tapered insulation 25,000 sf 3.00 75,000
376 70002 ERA-3 PVC roof membrane system on coverboard on plywood (no 

insulation)
2,550 sf 24.00 61,200

377 70002 Miscellaneous Roofing
378 70002 Roof edge coping including break metal fascia (A-511) 2,635 lf 55.00 144,925
379 70002 Break metal fascia at loading dock canopy and gym overhang 175 lf 90.00 15,750
380 70002 Miscellaneous flashings, scuppers etc. 84,350 sf 1.00 84,350
381 70002 Walkway pads 2,000 sf 14.00 28,000
382 SUBTOTAL 3,134,675           
383

384 B3020 ROOF OPENINGS
385

386 086300 ROOF SKYLIGHTS
387 70002 Roof hatch, 3'x6' w/ safety railing 1 ea 4,000.00 4,000
388 70002 Roof hatch, 6'x6' w/ safety railing 1 ea 6,000.00 6,000
389 70002 Smoke vents 3 ea 18,000.00 54,000
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
390 80001 Skylight 1 ea 21,175.00 21,175
391 SUBTOTAL 85,175                 
392

393 TOTAL - ROOFING $3,219,850
394

395

396 C10 INTERIOR CONSTRUCTION
397

398 C1010 PARTITIONS 
399 040001 MASONRY
400 40001 M8.2; 8" CMU, fire rated, elevator shaft 2,301 sf 34.00 78,234
401
402 050001 MISCELLANEOUS METALS
403 50001 Seismic clips to CMU 41 ea 150.00 6,150
404 50001 Miscellaneous masonry accessories to interior CMU 2,301 sf 1.50 3,452
405 050001 Support framing at operable partitions 626 lf 150.00 93,900
406
407 061000 ROUGH CARPENTRY
408 061000 Backer panels in electrical closets 1 ls 7,500.00 7,500

409 061000 Wood blocking at interiors including at doors 142,567 gsf 0.50 71,284

410 061000 Blocking at partitions 172,648 sf 0.50 86,324

411
412 078400 FIREPROOFING/FIRESTOPPING
413 078400 Fire stopping including slab edges and core 142,567 gsf 1.00 142,567
414
415 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

416 070001 Miscellaneous sealants throughout building 142,567 sf 1.00 142,567

417

418 078150 EXPANSION JOINTS
419 079513 Allowance for expansion joint covers 1 ls 30,000.00 30,000
420
421 080002 GLASS AND GLAZING
422 080001 Interior aluminum curtainwall 459 sf 120.00 55,080
423 080002 Premium for security glazing 206 sf 40.00 8,240
424 081110 Interior window/borrowed lites @ Media center, Conference room 

B100.2 & Classroom B234
71 sf 100.00 7,100

425

426 092900 GYPSUM BOARD ASSEMBLIES 172,648 sf
427 092900 C6CU; 6" MS, 2 layers GB o.s., insulation 4,473 sf 16.50 73,805
428 092900 C6BU; 6" MS, 1 layer GB o.s, insulation 1,330 sf 14.00 18,620
429 092900 C6AU; 6" MS, 1 layer GB o.s 3,325 sf 12.00 39,900
430 092900 C3DU; 3 5/8" MS, 2 layers GB o.s., insulation 1,820 sf 14.50 26,390
431 092900 C3BU; 3 5/8" MS, 1 layer GB o.s., insulation 6,286 sf 12.00 75,432
432 092900 C3AU; 3 5/8" MS, 1 layer GB o.s 19,404 sf 10.00 194,040
433 092900 C2AU; 2 1/2" MS, 1 layer GB o.s 3,654 sf 7.00 25,578
434 092900 C1AU; Furring channel, 1 layer GB o.s 518 sf 5.50 2,849
435 092900 D3CU; Double 3 5/8" MS, 2 layers GB b.s., double insulation 10,066 sf 29.00 291,914
436 092900 D6B1; Double 6" MS, 1 layer GB b.s., double insulation 2,030 sf 28.00 56,840
437 092900 G4BU; 3 5/8" MS, 1 layers GB o.s., 1 layer b.s., insulation 1,008 sf 16.00 16,128
438 092900 G6CU; 6" MS, 2 layers GB b.s., insulation 3,115 sf 23.00 71,645
439 092900 G6C1; 6" MS, 2 layers GB b.s., insulation 3,948 sf 23.00 90,804
440 092900 G6C2; 6" MS, 2 layers GB b.s., insulation, 2hr 644 sf 24.00 15,456
441 092900 G6BU; 6" MS, 1 layers GB b.s, insulation 21,000 sf 18.00 378,000
442 092900 G6B1; 6" MS, 1 layer GB b.s, insulation 1,834 sf 18.00 33,012
443 092900 G3CU; 3 5/8" MS, 2 layer GB b.s, insulation 23,689 sf 21.00 497,469
444 092900 G3C1; 3 5/8" MS, 1 layers b.s, insulation 874 sf 16.00 13,984
445 092900 G3C2; 3 5/8" MS, 2 layers b.s, insulation 2,520 sf 21.00 52,920
446 092900 G3B1; 6" MS, 1 layer GB b.s, insulation 854 sf 18.00 15,372
447 092900 G3BU; 3 5/8" MS, 1 layers b.s., insulation, typical 56,203 sf 16.00 899,248
448 092900 G3AU; 3 5/8" MS, 1 layer GB b.s. 476 sf 14.00 6,664
449 092900 S4B1; 6" MS, 2 layers GB o.s, shaft liner o.s., insulation 2,226 sf 20.50 45,633
450 092900 S4B2; 6" MS, 2 layers GB o.s, shaft liner o.s., insulation, 2hr 1,351 sf 21.50 29,047
451 90002 GFRG  column covers 66 lf 350.00 23,100
452 092900 Allowance for high impact and abuse resistant gwb, level 5 finish at 

select locations, moisture resistant gwb, high STC premium etc.
1 ls 26,478.00 26,478

453
454 102228 OPERABLE PARTITIONS
455 083513 ACST Rated glazed folding wall w/ integral access door at Classrooms 

entries, 18'x9'-6", manual
18 ea 21,375.00 384,750
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BUILDING BACKUP
456 083513 ACST Rated glazed folding wall at Media Center, 13'-6"x8'-10", 

manual
1 ea 15,187.50 15,188

457 102228 ACST Rated paired panel folding wall with markerboard both sides 
between Classrooms, 30' x 9'-6", manual

9 ea 28,500.00 256,500

458 SUBTOTAL 4,409,164          
459

460 C1020 INTERIOR DOORS
461

462 081110 INTERIOR DOORS

463 081110 Hollow metal frames

464 081110 HM1 sgl leaf 71 ea 250.00 17,750
465 081110 HM1 dbl leaf 25 ea 300.00 7,500
466 081110 HM4 sgl leaf 4 ea 740.00 2,960
467 081110 20HM1 sgl leaf 3 ea 700.00 2,100
468 081110 HM-T-2 SGL 39 ea 1,000.00 39,000
469 081110 HM-T-5 SGL 25 ea 1,850.00 46,250
470 081110 HM-T-6 SGL 3 ea 1,750.00 5,250
471 081110 HM-T-10 SGL 38 ea 1,000.00 38,000
472 081110 Hollow metal door

473 081110 Type F, HM, single leaf 2 ea 450.00 900

474 081110 Type F, HM, double leaf 4 pr 900.00 3,600
475 081110 Wood doors
476 081110 Type F, WD, single leaf 178 ea 500.00 89,000
477 081110 Type F, WD, double leaf 9 pr 1,000.00 9,000
478 081110 Type FG, WD, double leaf 3 pr 1,500.00 4,500
479 081110 Type N, WD, double leaf 9 pr 500.00 4,500
480 081110 Type V1, WD, single leaf 1 ea 500.00 500
481 081110 Type V1, WD, double leaf 2 pr 1,000.00 2,000
482 081110 Premium for fire rated doors, acoustic seals etc. - allowance 1 ls 5,000.00 5,000
483 081110 STC rated doors - premium (13 lvs) 1 ls 35,000.00 35,000
484 061000 Install door and hardware 235 ea 300.00 70,500
485 092900 Install door frame 208 ea 150.00 31,200
486

487 083100 ACCESS DOORS AND FRAMES

488 083100 Access doors 1 ls 10,000.00 10,000
489

490 080002 GLASS AND GLAZING

491 080002 Glazing in door type FG and V1 135 sf 50.00 6,750
492 080002 Glazing in door type N, fire rated 27 sf 400.00 10,800
493 080002 Glazing in HM transom and sidelights 3,588 sf 60.00 215,280
494

495 083300 OVERHEAD DOOR

496 083323 Coiling grille @ servery/ scramble; 9' high, electrically operated (2#) 32 lf 810.00 25,920
497 083323 Coiling grille @ dishwashing; 7' high, electrically operated (2#) 6 lf 630.00 3,780
498

499 084110 ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS

500 080001 Glazed entrance door and hardware in storefront frame; single door 3 ea 6,500.00 19,500
501 080001 Glazed entrance door and hardware in storefront frame; double door 5 pr 13,000.00 65,000
502

503 084813 FIRE CURTAINS

504 084813 Horizontal sliding fire door, electrically operated Won door at stair, 
10' wide

1 ea 25,000.00 25,000

505

506 087100 DOOR HARDWARE

507 087100 Interior door hardware, material only 1 ls 258,500.00 258,500
508

509 090009 PAINTING

510 090007 Paint doors and frames 235 ea 150.00 35,250

511 090007 Paint borrowed lites 3,588 sf 5.00 17,940

512 SUBTOTAL 1,108,230           
513

514 C1030 SPECIALTIES / MILLWORK
515

516 055000 MISCELLANEOUS METALS

517 050001 Miscellaneous metals throughout  building 142,567 gsf 1.50 213,851

518 050001 Perforated infill panel steel railing at open to below area 86 lf 400.00 34,400

519 050001 Stage catwalk including rails and ladders/stairs NR
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BUILDING BACKUP
520 050001 Handrails in Auditorium at stage steps 10 lf 175.00 1,750
521
522 061000 ROUGH CARPENTRY

523
524 062000 INTERIOR ARCHITECTURAL WOODWORK

525 062000 Allowance to salvage, store and re-install cafeteria tables 31 ea 500.00 15,500

526 062000 Window sill; solid surface 1,513 lf 55.00 83,215

527 062000 Wood cap at Auditorium ramp walls 60 lf 30.00 1,800

528 062000 Mailboxes in Teachers Lounge 8 lf 400.00 3,200
529 062000 Admin reception desk 23 lf 1,200.00 27,600
530 062000 Media Center
531 062000 Circulation desk 24 lf 1,000.00 24,000
532 062000 Millwork bookcase, 104" high 7 lf 900.00 6,300

533 Platform/ Bench at Lobby/Stair/Media (A8/A-566)
534 092900 Metal stud on plywood subframe 375 sf 30.00 11,250                

535 062000 3/4" Veneered plywood finish, set to curve 300 sf 100.00 30,000              

536 062000 Plam finish at treads 130 lf 25.00 3,250                  

537 062000 Wood bench w/ full upholstered backrest @
538 062000 Cafeteria 80 lf 500.00 40,000
539 062000 Lower level hallway BH0-01 16 lf 500.00 8,000
540 123000 Team Commons 9 ea
541 123000 30" wide Solid surface counter at lockers (G1/A-452) 81 lf 250.00 20,250
542 123000 Base sink cabinet 50 lf 525.00 26,250
543 123000 26" wide Solid surface counter w/ open base cabinet (D1/A-452) 162 lf 450.00 72,900
544 123000 29" deep Solid surface counter including plam front panel and 

supports above locker niche (C7/A-452)
90 lf 350.00 31,500

545 062000 7" Stained wood trim at lockers (C5/A-452) 180 lf 25.00 4,500
546 062000 Storage cabinet w/ sliding mesh doors one side, wood slats w/ 

mesh cover other side (H1,G5&G8/A-452) 5'-6" x 8'
9 ea 5,000.00 45,000

547 062000 4" Wood slats attached with aluminum bracket (A-452) 9 loc 792 lf 50.00 39,600
548 062000 9 3/4" Solid surface low wall cap 275 lf 75.00 20,625
549 Cafeteria
550 062000 6" Wood slats attached with aluminum bracket 246 lf 50.00 12,300
551 Lobby stair
552 062000 6" Wood slats attached with extruded aluminum channel and 

wood infill between slats (A-402 & B11 @ A-566)
1,152 lf 60.00 69,120

553 062000 Engineering cubbies; MW-1 12 lf 275.00 3,300
554 062000 Miscellaneous trim including 4" wide MDF window casings 1 ls 80,000.00 80,000
555

556 101100 VISUAL DISPLAY SURFACES 7,024 total sf
557 101100 Markerboards 2,464 sf 24.00 59,136
558 101100 Combination boards 4,464 sf 25.00 111,600
559 101100 Tackboards 96 sf 22.00 2,112
560 101100 Display rail 1,448 lf 20.00 28,960
561 101100 IWB F,F,E
562
563 101400 DISPLAY CASES See Furnishings

564
565 101400 SIGNAGE

566 101400 Room identification, directional & safety signage, building directory 
etc.

142,567 gsf 0.60 85,540

567
568 102113 TOILET COMPARTMENTS

569 092900 Urinal screen 1 ea 800.00 800
570 092900 Toilet cubicles; full height, ADA 6 ea 2,000.00 12,000
571 092900 Toilet cubicles; full height 30 ea 1,700.00 51,000
572 092900 Toilet cubicles; ADA 6 ea 1,600.00 9,600
573 092900 Toilet cubicles 16 ea 1,400.00 22,400
574
575 102600 WALL PROTECTION

576 102600 Allowance for corner guards 1 ls 5,000.00 5,000

577

578 102800 TOILET ACCESSORIES

579 102813 Soap dispenser, recessed - furnish & install 36 ea 225.00 8,100
580 102813 Toilet paper dispenser -install only 49 ea 50.00 2,450
581 102813 Sanitary napkin disposal unit 1 ls 11,050.00 11,050
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BUILDING BACKUP
582 102813 Recessed trash receptacle 16 ea 375.00 6,000
583 102813 Grab bars 19 sets 250.00 4,750
584 102813 Hand dryer 30 ea 800.00 24,000
585 102813 Stainless steel framed mirrors 16 ea 250.00 4,000
586 102813 Shower accessories 3 ea 500.00 1,500

587 102813 Seat in ADA shower 3 ea 1,000.00 3,000

588 102813 Changing stations 4 ea 1,200.00 4,800

589 102813 Coat hooks 49 ea 35.00 1,715

590 102813 Janitors closet accessories 4 ea 300.00 1,200

591 102813 Cubicle curtain Nurses suite 3 ea 750.00 2,250

592 080002 Frameless mirrors in multi-user bathrooms 174 sf 50.00 8,700

593 080002 Allowance for mirror in Band, OT etc. per finish schedule 300 sf 50.00 15,000

594 102813 Allowance OFCI paper towel dispensers in classrooms 1 ls 5,000.00 5,000

595

596 104400 FIRE PROTECTION SPECIALTIES

597 104400 Fire extinguisher cabinets & emergency key cabinet 1 ls 25,000.00 25,000
598 104400 AED cabinets 1 ls 3,000.00 3,000
599

600 105000 LOCKERS

601 105113 L1 PE lockers, single tier 36 ea 400.00 14,400

602 105113 L2 PE lockers, triple tier, 15" 150 opes 125.00 18,750

603 105113 L2' Custodial/ kitchen lockers, triple tier, heavy duty metal 21 opes 125.00 2,625

604 105113 Locker room benches 16 lf 60.00 960

605 SUBTOTAL 1,485,859           
606

607 TOTAL - INTERIOR CONSTRUCTION $7,003,253
608

609

610 C20 STAIRCASES
611

612 C2010 STAIR CONSTRUCTION
613

614 033000 CONCRETE
615 033000 Concrete to stairs 6 flt 5,000.00 30,000
616

617 055000 MISCELLANEOUS METALS

618 50001 Alternating stair 1 ea 15,000.00 15,000

619 50001 Egress stairs (1 to roof) 5 flt 45,000.00 225,000
620 50001 Dining Commons stair, 5' wide 1 flt 55,000.00 55,000
621 50001 Stage stairs CIP Concrete
622 SUBTOTAL 325,000             
623

624 C2020 STAIR FINISHES
625

626 090005 RESILIENT FLOORS

627 90005 Rubber tile at stairs - landings 450 sf 18.00 8,100

628 90005 Rubber tile at stairs - treads & risers 776 lft 25.00 19,400

629

630 090007 PAINTING

631 090007 Paint to staircases 6 flt 2,500.00 15,000
632 SUBTOTAL 42,500               
633

634 TOTAL - STAIRCASES $367,500
635

636

637 C30 INTERIOR FINISHES
638

639 C3010 WALL FINISHES
640

641 090002 TILE
642 90002 Tiles wainscot 21,372 sf total tile 
643 90002 Ceramic tile, 6' high to all walls in toilet rooms including base 9,000 sf 32.00 288,000
644 90002 Tile in Servery and Cafeteria 1,300 sf 34.00 44,200
645 90002 12"x24" Porcelain tile in hallways; 52" high 8,010 sf 34.00 272,340
646 90002 12"x24" Porcelain tile in stairwells, 52" high all levels, full height at 

Stair 3
2,312 sf 34.00 78,608

647 90002 12"x24" Porcelain tile in Vestibules, full height 750 sf 34.00 25,500
648 90002 Tile at column covers 100 sf 34.00 3,400
649
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650 064000 INTERIOR ARCHITECTURAL WOODWORK
651 62000 Vinyl wall covering in corridors, full height 1,770 sf 15.00 26,550
652 62000 FRP in kitchen and storage, 8' high 3,127 sf 15.00 46,905
653 62000 FRP in Custodial closets None shown
654 62000 FRP in Receiving, 4' high 880 sf 15.00 13,200
655 062000 3/4" Flush veneered plywood in Auditorium including at Proscenium 1,655 sf 75.00 124,125              

656
657 092900 GYPSUM BOARD ASSEMBLIES
658 92900 GFRG wall panels in Auditorium 3,703 sf 80.00 296,240
659

660 098413 SOUND ABSORBING PANELS
661 98414 2" Fabric wrapped acoustic fiber paneling 4,241 total sf
662 98414 Language C037, Access Classroom and De-escalation C132.3 371 sf 40.00 14,840
663 98414 Auditorium (back wall) 1,500 sf 40.00 60,000
664 98414 Band, Chorus and Practice rooms (per DWG A-262) 1,660 sf 40.00 66,400
665 98414 Team Commons and Hallways 710 sf 40.00 28,400
666 98414 Media Center (per narrative) 200 sf 40.00 8,000
667 98414 Small Group No scope shown on elevations
668 98414 Tectum 
669 98414 Gymnasium 3,376 sf 22.00 74,272
670
671 090009 PAINTING
672 90007 Paint to interior partitions 290,738 sf 0.75 218,054
673 90007 Epoxy paint premium 6,000 sf 0.50 3,000
674 90007 Miscellaneous touch-up paint throughout 142,567 gsf 0.15 21,385
675 SUBTOTAL 1,713,419            
676

677 C3020 FLOOR FINISHES 130,090 total floor finishes
678 033000 Concrete  
679 33000 Polished Concrete 4,111 sf 12.00 49,332
680 33000 Sealed concrete 6,175 sf 2.00 12,350
681

682 090002 TILE
683
684 090005 RESILIENT FLOORS
685 90005 Allowance for topical moisture mitigation system NR
686 90005 Moisture mitigation at resilient flooring 82,302 sf Assumed Not Required
687 90005 Rubber flooring at OT/PT 930 sf 18.00 16,740
688 90005 Rubber flooring at stair entries 600 sf 18.00 10,800
689 90005 Sheet linoleum flooring, Tarkett 81,702 sf 7.25 592,340
690 90005 Premium for aquajet cut custom pattern in lobby 1 ls 15,000.00 15,000
691 90005 Resilient base 16,000 lf 3.00 48,000
692
693 096810 TILE CARPETING
694 96800 Carpet, broadloom in  Auditorium 2,753 sf 5.00 13,765
695 96800 Carpet tile 11,924 sf 6.00 71,544
696

697 124810 ENTRANCE FLOOR MAT AND FRAMES

698 124813 Entry mats; roll-up carpet tile 720 sf 12.00 8,640
699

700 097500 RESINOUS FLOORING
701 97500 Epoxy resinous flooring 4,805 sf 18.00 86,490
702 97500 Epoxy resinous flooring w/ integral base type 2 2,400 sf 18.00 43,200
703 97500 Epoxy resinous flooring w/ integral base type 3 2,500 sf 18.00 45,000
704

705 096400 WOOD FLOORING
706 96400  Stage flooring 1,930 sf 24.00 46,320
707 62000 Wood base 254 lf 15.00 3,810
708

709 096466 WOOD ATHLETIC FLOORING
710 96466 Wood Athletic flooring in Gymnasium 9,540 sf 22.00 209,880
711 96466 Vented cove base at gym flooring 390 lf 8.00 3,120
712 SUBTOTAL 1,276,331           
713

714 C3030 CEILING FINISHES
715

716 072100 THERMAL INSULATION

717 072100 K13 Acoustical spray insulation at exposed ceilings per RCP 2,320 sf 10.00 23,200
718

719 092900 GYPSUM BOARD ASSEMBLIES
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720 92900 GWB ceilings 14,610 sf 16.00 233,760
721 92900 GFRG panels in Auditorium including reflector at stage 4,545 sf 80.00 363,600
722 92900 GWB ceiling and soffit at classroom folding partitions, 6" 3,065 sf 30.00 91,950
723 92900 GWB soffit at Team commons act to exposed ceiling transition, 9" 340 lf 35.00 11,900
724 92900 Additional GWB soffits throughout including connector soffit fold - 

allowance
142,567 gsf 0.90 128,310

725

726 095100 ACOUSTICAL TILE
727 90003 ACP-1; 2x2 ACP ceilings, typical, Ultima 1944 or equal 84,780 sf 8.00 678,240
728 90003 ACP-2 in Kitchen, Optima Health zone 3,800 sf 12.00 45,600
729 90003 Acoustical wood look metal pan ceiling with fiberglass backing panel; 

Armstrong Metalworks Torsion Spring or similar; 2'x6'
4,060 sf 50.00 203,000

730 90003 Acoustic metal baffles attached to 2x2 ACP grid, painted grid in 
Cafeteria

1,300 sf 30.00 39,000

731

732 090009 PAINTING
733 90007 Paint to exposed ceilings 23,750 sf 2.00 47,500
734 90007 SUBTOTAL 1,866,060          
735

736 TOTAL - INTERIOR FINISHES $4,855,810
737

738

739 D10 CONVEYING SYSTEMS
740

741 D1010 ELEVATOR
742

743 055000 MISCELLANEOUS METALS

744 050001 Pit ladder and miscellaneous metals 1 ea 1,000.00 1,000
745 050001 Sill angles 1 ls 1,500.00 1,500
746

747 142100 ELEVATOR 

748 142424 Gearless traction elevator, 3 stop, 5000lbs 1 ea 240,000.00 240,000
749 SUBTOTAL 242,500             

750
751 TOTAL - CONVEYING SYSTEMS $242,500
752

753

754 D20 PLUMBING
755

756 D20 PLUMBING, GENERALLY
757 220000 Equipment
758 220000 Electric domestic water heater with storage tank, 800 gal, 800Kw 3 ea 80,000.00 240,000
759 220000 Expansion tanks 3 ea 3,000.00 9,000
760 220000 Hot water circulator pump assembly 2 ea 1,800.00 3,600
761 220000 Mixing valve 1 ea 42,000.00 42,000
762 220000 Instantaneous water heater - shed 1 ea 2,500.00 2,500
763 220000 Water heater, 50 Gal  - for recirculated non potable 1 ea 5,000.00 5,000
764 220000 Domestic booster pump, duplex variable speed, 101 gpm 1 ea 51,600.00 51,600
765 220000 Water meter assembly 1 ea 4,200.00 4,200
766 220000 Domestic water sub-meter assembly 2 ea 840.00 1,680
767 220000 Main reduced pressure backflow preventer 1 ea 6,360.00 6,360
768 220000 RP backflow preventer (protected non-potable) 2 ea 3,120.00 6,240
769 220000 RP backflow preventer (misc. equipment) 6 ea 2,280.00 13,680
770 220000 Balancing valve station 52 ea 1,020.00 53,040
771 220000 Elevator sump pump assembly 1 ea 6,240.00 6,240
772 220000 Duplex ejector pump (sanitary) 1 ea 54,000.00 54,000
773 220000 Duplex ejector pump (lab waste) 30 gpm 1 ea 42,000.00 42,000
774 220000 Connection to gas meter 1 ea 1,680.00 1,680
775 220000 Oil/gas separator 1 ea 7,200.00 7,200
776 220000 Roof drains (primary) 36 ea 2,000.00 72,000
777 220000 Floor drain 42 ea 1,140.00 47,880
778 220000 Kitchen floor sink 10 ea 2,280.00 22,800
779 220000 Trap primer 14 ea 1,260.00 17,640
780 220000 Freezeproof wall hydrant 14 ea 510.00 7,140
781 220000 Hose bibb 16 ea 420.00 6,720
782 220000 Interior grease interceptor 3 ea 4,200.00 12,600
783 220000 Exterior grease interceptor 1 ea 19,200.00 w/ site
784 220000 Emergency shower/eyewash w TMV & drain - assumed 1 per science 

room
9 ea 4,200.00 37,800
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785 220000 Gas fired generator gas valve & accs 3 ea 1,440.00 4,320
786 220000 Lab waste tank with lime chips (serves single sink) 40 ea 1,080.00 43,200
787 220000 Rough-in & connection to kitchen equipment 1 ls 42,000.00 42,000
788 220000 Plumbing Fixtures
789 220000 Water closet 47 ea 2,100.00 98,700
790 220000 Water closet ADA 26 ea 2,130.00 55,380
791 220000 Urinal 2 ea 2,100.00 4,200
792 220000 2-Station wash fountain 6 ea 6,960.00 41,760
793 220000 3-Station wash fountain (Added Change in Design) 2 ea 9,240.00 18,480
794 220000 Lavatory ADA wall hung 21 ea 1,890.00 39,690
795 220000 Sink countertop 16 ea 1,740.00 27,840
796 220000 Art room sink with solid interceptor, 60x24 4 ea 3,720.00 14,880
797 220000 Eyewash at Sink 2, incl TVM 11 ea 1,140.00 12,540
798 220000 Mop sink 3 ea 1,740.00 5,220
799 220000 Drinking fountain; bi-level w/ bottle fill 10 ea 4,620.00 46,200
800 220000 Exterior Drinking Fountain (As per LEED point 8 in Cost Estimate 

Assumptions)
1 ea Assume by Site

801 220000 Science room sink - install only 59 ea 1,020.00 60,180
802 220000 Shower at Staff RM's 3 ea 3,000.00 9,000
803 220000 Fiberglass Shower Units (As per Clarification 3b in Cost Est 

Assumptions)
above

804 220000 Ice maker connection 2 ea 420.00 840
805 220000 Washer outlet box 2 ea 570.00 1,140
806 220000 Domestic/Non-Potable Water Piping
807 220000 Copper pipe type L with fittings & hangers 12,300 lf 60.00 738,000
808 220000 Valves & accessories 1 ls 84,000.00 84,000
809 220000 Sanitary W&V UG, SV Cast Iron Pipe
810 220000 SV Cast iron pipe with fittings 2,100 lf 62.00 130,200
811 220000 Sanitary W&V AG, Hubless Cast Iron Pipe
812 220000 Cast iron pipe with fittings & hangers 5,600 lf 68.00 380,800
813 220000 5 Vents for Open End Drains (As per Clarification 3a in Cost Est 

Assumptions)
200 lf 68.00 13,600

814 220000 Storm UG, Cast Iron Pipe
815 220000 SV Cast iron pipe with fittings 1,150 lf 78.00 89,700
816 220000 Storm Drainage AG, Hubless Cast Iron Pipe (primary)
817 220000 Cast iron pipe with fittings & hangers 2,200 lf 126.00 277,200
818 220000 Acid Waste Piping
819 220000 UG Polypropylene pipe with fittings & hangers 940 lf 96.00 90,240
820 220000 AG Polypropylene pipe with fittings & hangers 2,800 lf 96.00 268,800
821 220000 Pipe insulation
822 220000 Domestic pipe insulation 12,300 lf 17.00 209,100
823 220000 Storm pipe insulation on horizontal piping 1,350 lf 24.00 32,400
824 220000 Natural Gas Piping
825 220000 Natural gas pipe with fittings & hangers (to generator only) 1 ls 18,000.00 18,000
826 220000 Miscellaneous
827 220000 Demolition- mark, cut, cap, make-safe 1 ls 9,000.00 9,000
828 220000 System testing and flushing 1 ls 24,000.00 24,000
829 220000 Coring, cutting, sleeves & fire stopping 1 ls 36,000.00 36,000
830 220000 Seismic restraints and structural steel comp. 1 ls 12,000.00 12,000
831 220000 Hydraulic lifts/rigging 1 ls 42,000.00 42,000
832 220000 Shop drawings / BIM / ENG Support / As-Builts 1 ls 48,000.00 48,000
833 220000 Commissioning Support 1 ls 9,600.00 9,600
834 220000 Fees & permits 1 ls 47,000.00 Assumed Waived
835 SUBTOTAL 3,812,810           

836

837 TOTAL - PLUMBING $3,812,810
838

839

840 D30 HVAC
841

842 D30 HVAC, GENERALLY
843 230000 Heating / Cooling Equipment
844 230000 VRF HP Condensing Unit (serves ERU-1)) 64 tons 2,370.00 151,680
845 230000 VRF HP condensing unit (serves ERU-2) 64 tons 2,370.00 151,680
846 230000 VRF HP condensing unit (serves ERU-3) 64 tons 2,470.00 158,080
847 230000 VRF HR condensing units (classrooms, office, etc.) 138 tons 2,470.00 340,860
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848 230000 VRV Master controller 5 ea 2,900.00 14,500
849 230000 VRV Branch controller 10 ea 6,200.00 62,000
850 230000 VRF indoor fan coil unit with condensate pump 120 ea 3,200.00 384,000
851 230000 Ductless split AC unit with ACCU, 3 ton 8 ea 12,400.00 99,200
852 230000 Ductless split AC unit with ACCU, 1.5 ton 1 ea 6,700.00 6,700
853 230000 Electric unit heater, 5 kw 14 ea 1,400.00 19,600
854 230000 Electric unit heater, 2 kw 1 ea 1,200.00 1,200
855 230000 Electric fin tube radiator, 24" 11 ea 1,100.00 12,100
856 230000 Air Distribution
857 230000 Air Handling Unit
858 230000 ERU 01:  DX HP htg/clg, ERW 15,000 cfm 27.00 405,000
859 230000 ERU 02:  DX HP htg/clg, ERW 15,000 cfm 27.00 405,000
860 230000 ERU 03:  DX HP htg/clg, ERW 15,000 cfm 27.00 405,000
861 230000 AHU 01:  DX HP htg/clg, ERW  9,000 cfm 52.00 468,000
862 230000 AHU 02:  DX HP htg/clg, ERW  6,000 cfm 52.00 312,000
863 230000 Makeup Air Unit 100% OA, DX HP htg/clg  4,750 cfm 21.00 99,750
864 230000 24" insulated isolation roof curb 6 ea 16,000.00 96,000
865 230000 Fans  
866 230000 EF-01: Kitchen Hood EF, Upblast  5,250 CFM 1 ea 14,000.00 14,000
867 230000 EF-02: Kiln Room , Inline 800 CFM 1 ea 2,300.00 2,300
868 230000 EF-03: Kiln Room , Inline 800 CFM 1 ea 2,300.00 2,300
869 230000 EF-04: Kitchen Hood/Low Roof, Down blast, 600 CFM 1 ea 2,200.00 2,200
870 230000 EF-05: Shed, Inline, 100 CFM 1 ea 1,500.00 1,500
871 230000 EF - A: Electrical Rooms, Inline , 500 CFM 4 ea 1,500.00 6,000
872 230000 EF- B: Stairs , Inline, 1,630 CFM 1 ea 4,400.00 4,400
873 230000 F-A: Ceiling fan, Gym 4 ea 7,700.00 30,800
874 230000 Sheet metal & Accessories 
875 230000 Galvanized ductwork with fittings & hangers 82,000 lbs 20.00 1,640,000
876 230000 Duct insulation, and lining 59,000 sf 6.00 354,000
877 230000 Black steel welded ductwork with hangers 950 lbs 27.00 25,650
878 230000 Duct insulation, fire wrap 700 sf 27.00 18,900
879 230000 Dishwasher exhaust, stainless steel 700 lbs 25.00 17,500
880 230000 Gymnasium Duct sock 200 lf 50.00 10,000
881 230000 VAV w/elec coil attenuator 7 ea 1,500.00 10,500
882 230000 VAV w/ attenuator 77 ea 1,501.00 115,577
883 230000 Exhaust VAV w/attenuator 26 ea 1,500.00 39,000
884 230000 Registers, grilles & diffusers 450 ea 190.00 85,500
885 230000 Linear diffusers 46 ea 300.00 13,800
886 230000 Sound attenuators for RTU SA/RA 10 ea 7,000.00 70,000
887 230000 Kitchen air/grease scrubbers 1 ea 30,000.00 30,000
888 230000 Fire dampers, floor 12 ea 3,200.00 38,400
889 230000 Fire dampers, wall 4 ea 2,000.00 8,000
890 230000 Miscellaneous ductwork accessories 1 ea 50,000.00 50,000
891 230000 Reconciliation adjustments for RGD's 1 ea 20,000.00 20,000
892 230000 Refrigerant Piping  
893 230000 Refrigerant piping with fittings & hangers - CU to BC 4,120 lf 55.00 226,600
894 230000 Refrigerant piping with fittings & hangers - BC to VRF 13,440 lf 40.00 537,600
895 230000 Refrigerant piping with fittings & hangers - Split System 1,800 lf 45.00 81,000
896 230000 Refrigerant piping with fittings & hangers - CU to ERU 300 lf 85.00 25,500
897 230000 Condensate Drain Piping
898 230000 Condensate drain piping with fittings & hangers 4,100 lf 35.00 143,500
899 230000 Piping Insulation 
900 230000 Piping insulation 23,760 lf 13.00 308,880
901 230000 Automatic Temperature Controls 
902 230000 Automatic temperature controls DDC, including co2 sensing 142,567 sf 6.67 950,922
903 230000 Balancing
904 230000 System testing & balancing 142,567 sf 1.25 178,209
905 230000 Miscellaneous
906 230000 Demolition- mark, cut, cap, make-safe NR
907 230000 Coring, cutting, sleeves & fire stopping 1 ls 30,000.00 30,000
908 230000 Vibration isolation and supports 1 ls 30,000.00 30,000
909 230000 Hydraulic lifts/rigging 1 ls 90,000.00 90,000
910 230000 Coordination / BIM / ENG Support / As-Builts 1 ls 50,000.00 50,000
911 230000 Commissioning Support 1 ls 45,000.00 45,000
912 230000 Fees & permits 1 ls 113,000.00 Assumed Waived
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913 SUBTOTAL 8,899,888         

914

915 TOTAL - HVAC $8,899,888

916

917

918 D40 FIRE PROTECTION
919

920 D40 FIRE PROTECTION, GENERALLY
921 210000 Fire Protection System
922 210000 Fire pump 500 gpm with jockey pump & controllers 1 ea 105,000.00 105,000
923 210000 8" Fire water service entrance 1 ea 10,000.00 10,000
924 210000 Double check valve assembly 1 ea 13,000.00 13,000
925 210000 Dry alarm check valve assembly 1 ea 6,000.00 6,000
926 210000 Wet alarm check valve assembly 1 ea 5,500.00 5,500
927 210000 Floor control valve assembly 6 ea 2,500.00 15,000
928 210000 Fire department valve in cabinet 7 ea 900.00 6,300
929 210000 FDVC Isolation Valve 2 ea 1,200.00 2,400
930 210000 Fire department connection 1 ea 1,000.00 1,000
931 210000 Electric bell 1 ea 500.00 500
932 210000 Sprinkler heads, upright 180 ea 126.00 22,680
933 210000 Sprinkler heads, Pendant 1,124 ea 126.00 141,624
934 210000 Sprinkler heads, Upright w/cage 90 ea 138.00 12,420
935 210000 Sprinkler heads, Side Wall 13 ea 150.00 1,950
936 210000 Sprinkler heads, Pendant Dry 6 ea 126.00 756
937 210000 Standpipe/Main sprinkler piping Wet 1,100 lf 78.00 85,800
938 210000 Standpipe/Main sprinkler piping Dry 136 lf 80.00 10,880
939 210000 Main sprinkler piping 3,412 lf 48.00 163,776
940 210000 Branch sprinkler piping 13,700 lf 32.00 438,400
941 210000 Miscellaneous
942 210000 Demolition- mark, cut, cap, make-safe 1 ls 10,000.00 NR
943 210000 Coordination & BIM 1 ls 20,000.00 20,000
944 210000 Hydraulic calculations 1 ls 15,000.00 15,000
945 210000 Coring, sleeves & fire stopping 1 ls 10,000.00 10,000
946 210000 Shop drawings 1 ls 8,000.00 8,000
947 210000 Commissioning of system 1 ls 15,000.00 15,000
948 210000 Fees & permits 1 ls 14,000.00 Assumed Waived
949 SUBTOTAL 1,110,986           
950

951 TOTAL - FIRE PROTECTION $1,110,986

952

953

954 D50 ELECTRICAL
955

956 260000 D5010 ELECTRICAL SYSTEMS
957 260000 Gear & Distribution
958 260000 Metering (EMON-DMON) 17 ea 780.00 13,260
959 260000 2500AF/2500AT 480/277V switchboard 1 ls 114,000.00 114,000
960 260000 400A 480/277V distribution panelboard 3 ea 18,000.00 54,000
961 260000 250A 480/277V panelboard 1 ea 10,200.00 10,200
962 260000 225A 480/277V panelboard 1 ea 4,200.00 4,200
963 260000 100A 480/277V panelboard 5 ea 3,000.00 15,000
964 260000 112.5KVA transformer  (K-13) 1 ea 25,140.00 25,140
965 260000 75KVA transformer  (K-13) 2 ea 13,750.00 27,500
966 260000 45KVA transformer  (K-13) 1 ea 10,150.00 10,150
967 260000 400A 208/120V panelboard 1 ea 18,000.00 18,000
968 260000 250A 208/120V double tub panelboard 1 ea 12,000.00 12,000
969 260000 225A 208/120V double tub panelboard 2 ea 8,400.00 16,800
970 260000 225A 208/120V panelboard 4 ea 4,200.00 16,800
971 260000 100A 208/120V panelboard 1 ea 3,000.00 3,000
972 260000 200A disconnect switch 1 ea 2,520.00 2,520
973 260000 SPD 10 ea 1,020.00 10,200
974 260000 1000A feed 15 lf 552.00 8,280
975 260000 400A feed 320 lf 238.00 76,160
976 260000 400A feed  under slab to 2hr rated closet 470 lf 234.00 109,980
977 260000 250A feed 165 lf 117.00 19,305
978 260000 225A feed 475 lf 102.00 48,450
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979 260000 150A feed 600 lf 67.00 40,200
980 260000 100A feed 905 lf 47.00 42,535
981 260000 80A feed 165 lf 43.00 7,095
982 260000 Emergency power
983 260000 500KW Natural gas emergency generator with sound atten/wp cover 1 ls 480,000.00 480,000
984 260000 Load bank 1 ea Incl. Above
985 260000 Annunciator 1 ea Incl. Above
986 260000 Fuel testing 1 ls Incl. Above
987 260000 EPO 1 ea Incl. Above
988 260000 1000A ATS 1 ea Incl. Above
989 260000 100A ATS 1 ea Incl. Above
990 260000 500KW NG emergency generator with sound atten/wp cover   

(installation labor)
1 ls 13,200.00 13,200

991 260000 1000A ATS  (installation only) 1 ea 2,520.00 2,520
992 260000 100A ATS  (installation only) 1 ea 720.00 720
993 260000 200A MTS and CAM lock connection 1 ea 30,000.00 30,000
994 260000 Rigging 1 ls 10,000.00 10,000
995 260000 1000A 480/277V distribution panelboard 1 ea 42,000.00 42,000
996 260000 400A 480/277V distribution panelboard 2 ea 18,000.00 36,000
997 260000 225A 480/277V panelboard 1 ea 4,200.00 4,200
998 260000 100A 480/277V panelboard 5 ea 3,000.00 15,000
999 260000 75KVA transformer  (K-13) 1 ea 13,750.00 13,750
1000 260000 45KVA transformer  (K-13) 2 ea 10,150.00 20,300
1001 260000 30KVA transformer (K-13) 1 ea 8,720.00 8,720
1002 260000 15KVA transformer (K-13) 1 ea 6,540.00 6,540
1003 260000 15KVA transformer 1 ea 4,800.00 4,800
1004 260000 225A 208/120V panelboard 3 ea 4,200.00 12,600
1005 260000 100A 208/120V panelboard 7 ea 3,000.00 21,000
1006 260000 60A 208/120V panelboard 2 ea 2,100.00 4,200
1007 260000 100A disconnect switch 1 ea 1,650.00 1,650
1008 260000 SPD 8 ea 1,020.00 8,160
1009 260000 Wireway 3 ea 1,800.00 5,400
1010 260000 1000A feed 15 lf 552.00 8,280
1011 260000 400A feed 300 lf 238.00 71,400
1012 260000 400A feed  under slab to 2hr rated closet 470 lf 234.00 109,980
1013 260000 250A feed 270 lf 117.00 31,590
1014 260000 225A feed 20 lf 102.00 2,040
1015 260000 150A feed 15 lf 67.00 1,005
1016 260000 100A feed 230 lf 47.00 10,810
1017 260000 100A feed  under slab to 2hr rated closet 470 lf 43.00 20,210
1018 260000 80A feed 30 lf 43.00 1,290
1019 260000 60A feed 295 lf 32.00 9,440
1020 260000 50A feed 15 lf 23.50 353
1021 260000 30A feed 30 lf 21.00 630
1022 260000 PV
1023 260000 Meter provision 1 ea Future Town of Concord PV project
1024 260000 1200A disconnect switch 1 ea Future Town of Concord PV project
1025 260000 1000A distribution panelboard 1 ea Future Town of Concord PV project
1026 260000 100A feed (allow) 200 lf Future Town of Concord PV project
1027 260000 Conduit pathway  from Electrical Room to roof 1 ls 6,000.00 6,000
1028 260000 Equipment Wiring
1029 260000 Elevator feed and connection 1 ea 6,000.00 6,000
1030 260000 Elevator cab power feed and connection 1 ea 1,800.00 1,800
1031 260000 Elevator sump pump feed and connection 1 ea 1,440.00 1,440
1032 260000 Fire pump feed and connection 1 ea 12,600.00 12,600
1033 260000 400A disconnect switch 1 ea 5,550.00 5,550
1034 260000 70A Fire pump feed 90 lf 44.00 3,960
1035 260000 Jockey pump feed and connection 1 ea 1,800.00 1,800
1036 260000 Sump pump feed and connection 1 ea 1,450.00 1,450
1037 260000 AHU connection 2 ea 3,000.00 6,000
1038 260000 200A feed to AHU 260 lf 96.00 24,960
1039 260000 Sewage ejector pump feed and connection 2 ea 4,200.00 8,400
1040 260000 MAU feed and connection  1 ea 6,000.00 6,000
1041 260000 ERU feed and connection  3 ea 6,000.00 18,000
1042 260000 Pump feed and connection 3 ea 1,800.00 5,400
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1043 260000 ACCU/Split unit feed and connection  9 ea 3,600.00 32,400
1044 260000 VRF feed and connection  (outdoor) 4 ea 6,000.00 24,000
1045 260000 VRF FCU feed and connection  (indoor) 120 ea 660.00 79,200
1046 260000 EF feed and connection 11 ea 1,800.00 19,800
1047 260000 EUH/CUH/UH feed and connection 15 ea 1,020.00 15,300
1048 260000 Electric WH feed and connection 3 ea 780.00 2,340
1049 260000 VRF MC feed and connection 5 ea 540.00 2,700
1050 260000 VRF BC feed and connection 10 ea 540.00 5,400
1051 260000 Trap primer feed and connection 14 ea 540.00 7,560
1052 260000 DDC feed and connection 1 ea 540.00 540
1053 260000 Electric air curtain feed and connection 2 ea 1,020.00 2,040
1054 260000 Electric radiator feed and connection 11 ea 1,020.00 11,220
1055 260000 Destratification fan feed and connection only 5 ea 1,020.00 5,100
1056 260000 Dock leveler feed and connection 1 ea 2,000.00 2,000
1057 260000 Kiln feed and connection 2 ea 1,020.00 2,040
1058 260000 Kiln EF feed and connection 2 ea 1,020.00 2,040
1059 260000 Motorized door feed and connection 5 ea 1,800.00 9,000
1060 260000 20A feed and connection  30 ea 350.00 10,500
1061 260000 Hand dryer feed and connections  30 ea 600.00 18,000
1062 260000 Cord reel with feed and connection 24 ea 1,500.00 36,000
1063 260000 Scoreboard/ shot clocks with feed and connection 1 ea 1,200.00 1,200
1064 260000 Kitchen equipment feed and connections
1065 260000 150A feed and connection 1 ea 4,200.00 4,200
1066 260000 90A Dishwasher feed and connection 1 ea 3,000.00 3,000
1067 260000 40A Double stack oven 2 ea 1,200.00 2,400
1068 260000 20A feed and connections 48 ea 600.00 28,800
1069 SUBTOTAL 2,148,703          
1070

1071 D5020 LIGHTING & POWER
1072 260000 Lighting & Branch Power
1073 260000 Exit 95 ea 275.00 26,125
1074 260000 Exit with WG 3 ea 390.00 1,170
1075 260000 LP1 3,065 lf 180.00 551,700
1076 260000 LP2 20 ea 780.00 15,600
1077 260000 LP3 284 lf 180.00 51,120
1078 260000 LP4 254 lf 180.00 45,720
1079 260000 LP5 48 lf 180.00 8,640
1080 260000 LP6 48 lf 180.00 8,640
1081 260000 LP8 168 lf 180.00 30,240
1082 260000 LR1 1,228 lf 180.00 221,040
1083 260000 LR2 158 ea 480.00 75,840
1084 260000 LR2A 73 ea 480.00 35,040
1085 260000 LR3 3 ea 480.00 1,440
1086 260000 LR4  (slot) 174 lf 145.00 25,230
1087 260000 LR5 100 ea 265.00 26,500
1088 260000 LR6 37 ea 265.00 9,805
1089 260000 LR7  (angled linear) 214 lf 215.00 46,010
1090 260000 LR8 4 ea 630.00 2,520
1091 260000 LS2  (undercabinet) 34 lf 120.00 4,080
1092 260000 LS3 120 lf 180.00 21,600
1093 260000 LS4 17 ea 200.00 3,400
1094 260000 LW1 4 ea 600.00 2,400
1095 260000 LW2 10 ea 180.00 1,800
1096 260000 LW3 10 ea 180.00 1,800
1097 260000 LW4 3 ea 180.00 540
1098 260000 LW5 20 ea 660.00 13,200
1099 260000 Lighting control system
1100 260000 Lighting control system, including receptacle plug load control 142,567 sf 1.80 256,621
1101 260000 Single pole switch 16 ea included in cost per sf
1102 260000 Single pole switch LV 3 ea included in cost per sf
1103 260000 Three-way switch 8 ea included in cost per sf
1104 260000 Occupancy sensor 355 ea included in cost per sf
1105 260000 Dimmer switch 191 ea included in cost per sf
1106 260000 ER 1 ea included in cost per sf
1107 260000 STCC 29 ea included in cost per sf
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1108 260000 Lighting circuitry 
1109 260000 Device plate 218 ea 6.00 1,308
1110 260000 Back box 1,825 ea 38.00 69,350
1111 260000 3/4 EMT 5,000 lf 12.00 60,000
1112 260000 #12 THHN 25,000 lf 1.30 32,500
1113 260000 MC cable 32,000 lf 6.60 211,200
1114 260000 LV cable 15,000 lf 2.00 30,000
1115 260000 Branch devices
1116 260000 Duplex receptacle tamper (includes controlled) 467 ea 38.00 17,746
1117 260000 Double Duplex receptacle tamper  (includes controlled) 236 ea 76.00 17,936
1118 260000 Double Duplex receptacle (floor) 37 ea 76.00 2,812
1119 260000 GFI receptacle 93 ea 55.00 5,115
1120 260000 GFI receptacle WP 21 ea 67.00 1,407
1121 260000 GFI receptacle (double) 119 ea 110.00 13,090
1122 260000 Special purpose receptacle 51 ea 78.00 3,978
1123 260000 Branch circuitry 
1124 260000 Device plate WP 21 ea 18.00 378
1125 260000 Device plate 853 ea 6.00 5,118
1126 260000 Floor box 37 ea 660.00 24,420
1127 260000 Back box 990 ea 38.00 37,620
1128 260000 3/4 EMT 5,000 lf 12.00 60,000
1129 260000 #12 THHN 27,000 lf 1.30 35,100
1130 260000 MC cable 20,000 lf 6.60 132,000
1131 SUBTOTAL 2,248,899          
1132

1133 D5030 COMMUNICATION & SECURITY SYSTEMS
1134 260000 Fire Alarm
1135 260000 Control panel with voice evacuation 1 ls 24,000.00 24,000
1136 260000 LCD annunciator 1 ea 1,800.00 1,800
1137 260000 Beacon 2 ea 270.00 540
1138 260000 Radio Master Box 1 ea 7,200.00 7,200
1139 260000 Knox box 2 ea 420.00 840
1140 260000 Vape detector 42 ea 1,200.00 NR
1141 260000 Initiating device 76 ea 165.00 12,540
1142 260000 Duct smoke detector, allow 9 ea 540.00 4,860
1143 260000 Audio/visual device 189 ea 145.00 27,405
1144 260000 Audio/visual device  WP 2 ea 155.00 310
1145 260000 Visual device 22 ea 130.00 2,860
1146 260000 Door holder 2 ea 270.00 540
1147 260000 Wire guard 6 ea 115.00 690
1148 260000 FP equipment connection 24 ea 150.00 3,600
1149 260000 Elevator recall connection 1 ea 150.00 150
1150 260000 Monitor/control module 40 ea 170.00 6,800
1151 260000 Device box 402               ea 38.00 15,276
1152 260000 3/4" EMT 16,000        lf 12.00 192,000
1153 260000 FA cable 65,000        lf 2.00 130,000
1154 260000 FA MC cable 8,000          lf 7.50 60,000
1155 260000 Testing and programming 1 ls 5,500.00 5,500
1156 260000 Bi-Directional System
1157 260000 BDA system, antenna and annunciator 1 ls 135,000.00 135,000
1158 260000 Cell Amplification
1159 260000 Cell Amplification 1 ls 120,000.00 120,000
1160 260000 Two Way Communication
1161 260000 Two Way Communication 1 ls 18,000.00 18,000
1162 260000 Security System  (Proprietary)
1163 260000 Pole mounted cameras - site 27 loc 2,100.00 w/ site
1164 260000 Cabling 3,200 lf 12.00 w/ site
1165 260000 CCTV video surveillance system  (Note I  T-001) 1 allow 75,000.00 75,000
1166 260000 Active shooter duress alert system  (Note M  T-001) 1 allow 65,000.00 65,000
1167 260000 RPT  (Active Shooter Alert) 11 loc Incl. Above
1168 260000 Security Head end 1 ls 90,000.00 90,000
1169 260000 Beacon 1 ea 300.00 300
1170 260000 Cameras 52 ea 1,150.00 59,800
1171 260000 Camera  WP 8 ea 1,150.00 9,200
1172 260000 Camera  WP  PTZ 8 ea 1,750.00 14,000
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1173 260000 Camera  180 22 ea 1,450.00 31,900
1174 260000 Card reader 19 ea 540.00 10,260
1175 260000 Keypad 5 ea 540.00 2,700
1176 260000 Duress button 12 ea 180.00 2,160
1177 260000 Door contact 22 ea 180.00 3,960
1178 260000 Motion detector 56 ea 240.00 13,440
1179 260000 Siren 5 ea 300.00 1,500
1180 260000 Strobe 31 ea 300.00 9,300
1181 260000 VES 1 ea 1,800.00 1,800
1182 260000 VMS 7 ea 1,000.00 7,000
1183 260000 Door junction box 22 ea 42.00 924
1184 260000 3/4" EMT 1,050 ea 12.00 12,600
1185 260000 Device box with 3/4" conduit stub 210 ea 155.00 32,550
1186 260000 Security cabling 52,000 lf 2.00 104,000
1187 260000 Intrusion detection system  (Honeywell, Vista) 1 allow 50,000.00 50,000
1188 260000 Access control system  (Genetec) 1 allow 50,000.00 50,000
1189 260000 Visitor door entry intercom  (Note J   T-001) 1 allow 16,000.00 16,000
1190 260000 Visitor management system  (Luxriot Global) 1 allow 10,000.00 10,000
1191 260000 Telephone/Data/CATV
1192 260000 VoIP, data switches/ wireless equip, computer equipt, Loose AV 

equipt, and computer lab systems  (Note A  T-001)
1                    ls 1,260,000.00 FF&E

1193 260000 MDF closet 1                    loc 18,000.00 18,000
1194 260000 IDF closet 4                    loc 12,000.00 48,000
1195 260000 1-port device (phone) 106 ea 26.50 2,809
1196 260000 1-port device 49 ea 26.50 1,299
1197 260000 2-port device 336 ea 53.00 17,808
1198 260000 2-port device in floor box 5 ea 53.00 265
1199 260000 3-port device 1 ea 80.00 80
1200 260000 4-port device 3 ea 105.00 315
1201 260000 Wireless access point (WAP) 2-port 118 ea 1,020.00 120,360
1202 260000 Cat 6A cable 200,000 lf 2.00 400,000
1203 260000 Backbone cabling 650 lf 18.00 11,700
1204 260000 WAP backbox 118 ea 60.00 7,080
1205 260000 Device box with conduit to ceiling 613 ea 155.00 95,015
1206 260000 4" sleeves 28                 ea 270.00 7,560
1207 260000 Cable tray 148               lf 90.00 13,320
1208 260000 Public Address/Clock System
1209 260000 American Time "Ever Alert" Clock system (Proprietary) DELETED
1210 260000 Head end 1 ls 36,000.00 36,000
1211 260000 Handset 17 ea 300.00 5,100
1212 260000 Clock 124 ea 180.00 22,320
1213 260000 Speaker 298 ea 240.00 71,520
1214 260000 Horn Speaker 13 ea 360.00 4,680
1215 260000 Speaker backbox NR - PART OF ASSEMBLY
1216 260000 Volume control 26 ea 180.00 4,680
1217 260000 Device box with 3/4" conduit stub 150 ea 155.00 23,250
1218 260000 Cabling 75,000 lf 2.00 150,000
1219 260000 Sound Systems
1220 260000 Band/Chorus sound system 1 allow 73,700.00 73,700
1221 260000 Sound field systems; Speech reinforcement 61 loc 2,200.00 134,200
1222 260000 Sound Field Systems, Rough-in only 64 loc 750.00 48,000
1223 260000 Conference room 1 allow 20,100.00 20,100
1224 260000 Media Center 1 allow 15,000.00 15,000
1225 260000 A/V, Classrooms, Media Center/Library
1226 260000 AV interactive display system 1 allow 55,000.00 F,F+E
1227 260000 Rough-in and power to AV systems 142,567 sf 0.50 71,284
1228 260000 VH backbox and conduit stub 17 ea 130.00 2,210
1229 260000 Cafeteria A/V 1 allow 58,000.00 58,000
1230 260000 Cafeteria av/ sound system rough-in and power 1 ls 18,000.00 18,000
1231 260000 Auditorium Performance lighting
1232 260000 Performance Lighting and dimming package allow per Theater 

Design Inc.
1 allow 311,745.00 311,745

1233 260000 Performance Lighting and dimming rough-in and power 1 ls 48,000.00 48,000
1234 260000 Stage curtains, track and rigging 1 ls 122,835.00 See Equipment
1235 260000 Stage rigging & curtains equipment rough-in and power 1 ls 12,000.00 12,000
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1236 260000 Auditorium A/V
1237 260000 AV Equipment   allow 1 allow 455,000.00 455,000
1238 260000 Rough-in and power 1 ls 60,000.00 60,000
1239 260000 Auditorium projector enclosure - optional $37,200
1240 260000 Digital Signage
1241 260000 Digital Signage 1 allow 29,200.00 29,200
1242 260000 Flat panel display  (provided by owner) 52 loc By owner
1243 260000 Rough-in and power 1 ls 18,000.00 18,000
1244 260000 Gymnasium
1245 260000 Sound system 1 allow 208,800.00 208,800
1246 260000 Smart Gym equipment feed, connections and relays 1 ls 40,000.00 40,000
1247 SUBTOTAL 4,127,705           
1248

1249 D5040 OTHER ELECTRICAL SYSTEMS
1250 260000 Miscellaneous
1251 260000 Lightning preventer/arrester 2 loc 40,000.00 80,000
1252 260000 Grounding 1 ls 35,000.00 35,000
1253 260000 Misc. demolition/salvage work 1 ls 25,000.00 25,000
1254 260000 Temp power and lights 1 ls 125,000.00 125,000
1255 260000 Seismic restraints 1 ls 15,000.00 15,000
1256 260000 Coordination, BIM 1 ls 220,000.00 220,000
1257 260000 Commissioning 1 ls 30,000.00 30,000
1258 260000 Short circuit/coordination/selective coordination studies 1 ls 15,000.00 15,000
1259 260000 Fees & Permits 1 ls 118,000.00 Assumed Waived
1260 260000 Reconcilation adjustment - market conditions adjustment 1 ls (175,000.00) (175,000)
1261 SUBTOTAL 370,000             
1262

1263 TOTAL - ELECTRICAL $8,895,307
1264

1265

1266 E10 EQUIPMENT
1267

1268 E10 EQUIPMENT, GENERALLY
1269

1270 112000 LOADING DOCK EQUIPMENT

1271 111300 Loading dock leveler and bumpers 1 ls 10,000.00 10,000
1272

1273 110620 THEATRICAL EQUIPMENT

1274 Allowance per Architect

1275 116100 Stage curtains, track and rigging including orchestra panel allow 
per Theater Design Inc.

1 ls 122,835.00 122,835

1276 116100 Stage lighting 1 ls 311,745.00 see Electrical
1277 116100 Auditorium AV Equipment See Electrical
1278

1279 113100 APPLIANCES

1280 113100 Residential appliances including Consumer science 1 ls 35,000.00 35,000
1281

1282 114000 FOOD SERVICE EQUIPMENT

1283 114000 Kitchen equipment per Schiavone Designs, December 2022 1 ls 1,465,000.00 1,465,000
1284

1285 115213 PROJECTION SCREENS

1286 115213 Projection screens (Auditorium, Cafeteria, Band/Chorus, Media ) 1 ls 63,900.00 w/ Electrical 
1287

1288 115300 EDUCATIONAL EQUIPMENT

1289 119000 Kiln 2 ea FF+E

1290 115300 Misc. Science room equipment - goggle cabinets, first aid & 
pegboards - allowance

1 ls 40,000.00 40,000

1291

1292 116600 GYM EQUIPMENT

1293 116623 Gym wall pads 1,610 sf 17.00 27,370
1294 116623 Basketball backstops; swing up; electric operated 6 loc 10,000.00 60,000
1295 116653 Gymnasium dividing net; electrically operated 1 ea 34,000.00 34,000
1296 116623 Volleyball net and standards 1 ls 5,000.00 5,000
1297 116623 Climbing ropes, pull up bars and badminton equipment 1 ls 7,500.00 7,500
1298 126613 Telescoping bleachers, motorized (500 seat capacity) - allow 1 ls 75,000.00 75,000
1299 260000 Scoreboard/ shot clocks with feed and connection 1 ea 15,000.00 15,000               
1300 102813 Allowance for Adult changing station & lockable medicine cabinet 1 ls 5,000.00 5,000
1301 SUBTOTAL 1,901,705           
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1302

1303 TOTAL - EQUIPMENT $1,901,705

1304

1305

1306 E20 FURNISHINGS
1307

1308 E2010 FIXED FURNISHINGS
1309

1310 126100 Auditorium seating 420 ea 275.00 115,500
1311

1312 122100 WINDOW TREATMENT

1313 122400 WT-1 Window shades at exterior glazing 10,175 sf 8.00 81,400
1314 122400 WT-2 Premium for double roller shades at Science rooms 1,575 sf 5.00 7,875
1315 122400 WT-3 Premium for motorized shades @ Media & Dining 1,600 sf 20.00 32,000
1316 122400 WT-4 Premium for double, motorized shades @ Gym 700 sf 25.00 17,500
1317 122400 Interior shades/blinds @ interior borrowed lite, sidelights and 

folding glass partitions @ classrooms
7,000 sf 7.00 49,000

1318

1319 123553 CASEWORK 

1320 101200 Custom glazed display case, lockable 27 ea
1321 101200 DC-1 in  Main hallway, 2' deep 15.00 lf 1,440.00 21,600
1322 101200 DC-2 in Media Center, 2' deep 3.41 lf 1,440.00 4,910
1323 101200 DC-3 @ Art rooms, 2' deep 21.00 lf 1,440.00 30,240
1324 101200 DC-4 @ Gym, 1' deep 24.00 lf 1,000.00 24,000
1325 101200 DC-4 @ Art, 1' deep 6.00 lf 1,000.00 6,000
1326 101200 DC-5 in Media Center, double sided, 2' deep 13.64 lf 2,250.00 30,690
1327 105113 Open wire front music storage lockers FF&E

1328 123000 15 Coat hooks per classroom 43 loc 750.00 32,250
1329 123000 15 Coat hooks in Science 9 loc 750.00 6,750
1330 105113 Laminate student lockers @ Team Commons on Ground floor 240 opes 130.00 31,200
1331 123000 Cafeteria
1332 123000 Solid surface counter w/ base cabinet (behind bench) 28 lf 600.00 16,800
1333 123000 Typical classroom 28 ea
1334 123000 Storage cabinet, 30" wide 28 ea 1,600.00 44,800
1335 123000 Storage cabinet, 24" wide 56 ea 1,500.00 84,000
1336 123000 Linear shelf scope removed
1337 123000 Science classrooms 9 ea
1338 123000 Base cabinet, epoxy counter 486 lf 550.00 267,300
1339 123000 Wall cabinet 486 lf 275.00 133,650
1340 123000 Storage cabinet, 36" wide 27 ea 1,800.00 48,600
1341 123000 Science tables; 42"x 60" 63 ea 2,000.00 126,000
1342 123000 Art classroom 2 ea
1343 123000 Storage cabinet, 36" wide 4 ea 1,800.00 7,200
1344 123000 Base cabinet w/ solid surface counter 42 lf 525.00 22,050
1345 123000 Wall cabinet 42 lf 275.00 11,550
1346 123000 Adjustable shelf, 5' wide 2 ea 1,500.00 3,000
1347 123000 Family & Consumer Science 1 ea
1348 123000 Storage cabinet, 24" wide 2 ea 1,500.00 3,000
1349 123000 Storage cabinet, 36" wide 6 ea 1,800.00 10,800
1350 123000 Base cabinet w/ solid surface counter 29 lf 525.00 15,225
1351 123000 Wall cabinet 32 lf 275.00 8,800
1352 ASD High Needs Sub-separate
1353 123000 Storage cabinet, 30" wide 2 ea 1,700.00 3,400
1354 123000 Storage cabinet, 36" wide 4 ea 1,800.00 7,200
1355 123000 Base cabinet w/ solid surface counter 34 lf 525.00 17,850
1356 123000 Wall cabinet 33 lf 275.00 9,075
1357 123000 Access Classroom 1 ea
1358 123000 Storage cabinet, 24" wide 1 ea 1,500.00 1,500
1359 123000 Storage cabinet, 30" wide 1 ea 1,700.00 1,700
1360 123000 Linear shelf scope removed
1361 123000 Language Classrooms 4 ea
1362 123000 Storage cabinet, 24" wide 4 ea 1,500.00 6,000
1363 123000 Storage cabinet, 36" wide 12 ea 1,800.00 21,600
1364 123000 Linear shelf scope removed
1365 123000 Language Based Sub-Separate Classroom 1 ea
1366 123000 Storage cabinet, 24" wide 1 ea 1,500.00 1,500
1367 123000 Storage cabinet, 36" wide 3 ea 1,800.00 5,400
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1368 123000 Linear shelf scope removed
1369 123000 OT/PT 1 ea
1370 123000 Storage cabinet, 30" wide 3 ea 1,600.00 4,800
1371 123000 Storage cabinet, 36" wide 2 ea 1,800.00 3,600
1372 123000 Band & Music Rooms 2 ea
1373 062000 Solid surface counter w/ base cabinet 6 lf 600.00 3,600
1374 123000 Storage cabinet, 36" wide 2 ea 1,800.00 3,600
1375 123000 Engineering 1 ea
1376 123000 Storage cabinet, 24" wide 1 ea 1,500.00 1,500
1377 123000 Storage cabinet, 48" wide 6 ea 1,500.00 9,000
1378 123000 Base cabinet, plam counter 27 lf 525.00 14,175
1379 123000 Workshop Classroom 3 ea
1380 123000 Storage cabinet, 30" wide 6 ea 1,600.00 9,600
1381 123000 Teacher Collaboration 2 ea
1382 123000 Base cabinet, solid surface counter 16 lf 525.00 8,400
1383 123000 Wall cabinet 16 lf 250.00 4,000
1384 123000 Mother's Room
1385 123000 Solid surface counter w/ base cabinet 6 lf 525.00 3,150
1386 123000 Custodial Break
1387 123000 Base cabinet, solid surface counter and wall cabinet 8 lf 775.00 6,200
1388 123000 Nurses/ Exam room/ Resting
1389 123000 Base cabinet, solid surface counter 36 lf 525.00 18,900
1390 123000 Wall cabinet 36 lf 250.00 9,000
1391 123000 Storage cabinet, 30" wide 1 ea 1,600.00 1,600
1392 123000 Teacher Lounge
1393 123000 Base cabinet, solid surface counter 36 lf 525.00 18,900
1394 123000 Wall cabinet 25 lf 250.00 6,250
1395 123000 Storage cabinet, 36" wide 3 ea 525.00 1,575
1396 123000 Admin reception
1397 123000 Storage cabinet, 30" wide 4 ea 1,600.00 6,400
1398 123000 Metco Office 1 ea
1399 123000 Storage cabinet, 30" wide 1 ea 1,600.00 1,600
1400 123000 Storage cabinet, 36" wide 2 ea 1,800.00 3,600
1401 123000 Offices
1402 123000 Storage cabinet, 30" wide 12 ea 1,600.00 19,200
1403 123000 Record's room 
1404 123000 Base cabinet, solid surface counter and wall cabinet 12 lf 775.00 9,300
1405 123000 Media Center Workroom
1406 123000 Base cabinet, solid surface counter 6 lf 525.00 3,150
1407 SUBTOTAL 1,540,015           
1408

1409 E2020 MOVABLE FURNISHINGS
1410 All movable furnishings to be provided and installed by owner
1411 SUBTOTAL NIC 
1412

1413 TOTAL - FURNISHINGS $1,540,015
1414

1415

1416 F10 SPECIAL CONSTRUCTION
1417

1418 F10 SPECIAL CONSTRUCTION
1419 SUBTOTAL -                      
1420

1421 TOTAL - SPECIAL CONSTRUCTION
1422

1423
1424 F20 SELECTIVE BUILDING DEMOLITION
1425

1426 F2010 BUILDING ELEMENTS DEMOLITION
1427 No items in this section
1428 SUBTOTAL
1429

1430 F2020 HAZARDOUS COMPONENTS ABATEMENT
1431 See main summary for HazMat allowance See Summary

1432 SUBTOTAL
1433

1434 TOTAL - SELECTIVE BUILDING DEMOLITION
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SITEWORK
1

2 G SITEWORK

3

4 G10 SITE PREPARATION & DEMOLITION
5 311000 Mobilization 1 ls 50,000.00 50,000
6 311000 Remove and dispose of asphalt pavement 72,110 sf 1.25 90,138
7 311000 Remove and dispose of infields 20,468 sf 0.55 11,257
8 311000 Tree protection 10 ea 500.00 5,000
9 311000 Remove play surfacing 1,436 sf 2.50 3,590
10 311000 Remove concrete paving 2,276 sf 1.50 3,414
11 311000 Remove curbing 3,408 lf 8.00 27,264
12 311000 Remove fencing 1,318 lf 5.00 6,590
13 311000 Remove utility line 2,845 lf 18.00 51,210
14 311000 Remove utility structure 54 loc 500.00 27,000
15 311000 Cut & cap utilities 6 ea 5,000.00 30,000
16 311000 Remove concrete wall 290 lf 70.00 20,300
17 311000 Remove wood landing 1,142 sf 1.00 1,142
18 311000 Remove planters 1 ea 5,000.00 5,000
19 311000 Remove flagpole 1 ea 5,000.00 5,000
20 311000 Demolish steps 285 lf 20.00 5,700
21 311000 Remove bench 14 ea 125.00 1,750
22 311000 Remove sign 7 ea 75.00 525
23 311000 Remove play equipment 1 ea 3,200.00 3,200
24 311000 Remove monuments 2 ea 2,500.00 5,000
25 311000 Protect/salvage existing benches 4 ea 500.00 2,000
26 311000 Protect/salvage existing playground to remain 1 ls 10,000.00 10,000
27 311000 Allowance to pump septic as needed 1 ls 15,000.00 15,000
28 311000 SALVAGE & REINSTALL
29 129300 Bike repair station 1 ea 1,250.00 w/G20
30 129300 Reinstall playground equipment - cert. 1 ls 35,000.00 w/G20
31 129300 Basketball hoops 2 ea 2,500.00 w/G20
32 129300 Irrigation controls 1 ls 5,000.00 5,000
33 129300 Tables 8 ea 500.00 4,000
34 129300 Chairs 30 ea 50.00 1,500
35 129300 Benches 2 ea 500.00 1,000
36 129300 Planters 11 ea 250.00 2,750
37 311000 ROADWAY WORK 
38 311000 Sawcut 900 lf 8.25 7,425
39 311000 Remove pavement 346 sf 3.50 1,211
40 311000 Temp pavement patching 346 sf 8.00 2,768
41 311000 Steel plates 1 ls 2,500.00 2,500
42 311000 Police details 1 ls 5,000.00 5,000
43 311000 Permanent pavement patch 346 sf 10.00 3,460
44 311000 PHASING 
45 Phase 1 A
46 311000 Site construction fence/barricades 3,288 lf 16.00 52,608
47 311000 Site construction fence gates 1 loc 5,000.00 5,000
48 311000 Stabilized construction entrance 1 ea 10,000.00 10,000
49 311000 Sidewalk closure location signs 3 ea 2,500.00 7,500
50 311000 Temporary bituminous walks 1,103 lf existing to remain 
51 311000 Temporary bituminous curb cuts 3 ea 1,250.00 3,750
52 311000 Temporary crosswalk markings 2 ea 2,500.00 5,000
53 311000 311000 VEGETATION & TOPSOIL MANAGEMENT 
54 311000 Tree clearing 3 acre 8,000.00 24,000              
55 Erosion Control
56 312500 Silt fence/erosion control 1,666 lf 12.00 19,992
57 312500 Inlet protection - silt sacks 8 ea 250.00 2,000
58 312500 Sediment basins - allow 19,591 sf 2.00 39,182
59 312500 Silt fence maintenance and monitoring 1 ls 10,000.00 10,000
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60 312500 Steep slope protection 48,040 sf 1.25 60,050
61 Phase 1 B
62 311000 Site construction fence/barricades 687 lf 16.00 10,992
63 311000 Site construction fence gates 2 loc 5,000.00 10,000
64 311000 Stabilized construction entrance 2 ea 10,000.00 20,000
65 311000 Sidewalk closure location signs 2 ea 2,500.00 5,000
66 311000 Temporary bituminous walks 1,106 lf existing to remain 
67 311000 Temporary bituminous curb cuts 3 ea 850.00 w/1A
68 311000 Temporary wood fiber play area - prep and install 2,927 sf 10.00 29,270
69 311000 Salvage and reinstall play equipment 1 ls 15,000.00 15,000
70 311000 Temporary asphalt walks 952 sf 5.00 4,760
71 311000 Temporary paving 29,590 sf 5.00 147,950
72 311000 Temporary parking spots 72 sf 80.00 5,760
73 311000 Sawcut 429 lf 8.25 3,539
74 311000 Remove pavement 16,199 sf 1.25 20,249
75 Erosion Control
76 312500 Silt fence/erosion control 2,421 lf 12.00 29,052
77 312500 Inlet protection - silt sacks 4 ea 250.00 1,000
78 312500 Silt fence maintenance and monitoring 1 ls 10,000.00 10,000
79 Phase 1 C
80 311000 Cut and cap utilities for future connection 3 ea 10,000.00 30,000
81 Erosion Control
82 312500 Silt fence maintenance and monitoring 1 ls 10,000.00 10,000
83 312500 Steep slope protection 11,850 sf 1.25 14,813
84 Phase 2A
85 311000 Remove temporary parking and amenities 33,469 sf 1.25 41,836
86 311000 Remove existing septic tanks 2 ea 5,000.00 10,000
87 Erosion Control
88 312500 Silt fence maintenance and monitoring 1 ls 10,000.00 10,000
89 312500 Steep slope protection 31,015 sf 1.25 38,769
90 312000 SITE EARTHWORK  
91 Demolish existing septic system 
92 310000 Cut - provided in memo 1,035 cy 10.00 10,350
93 310000 Fill- import; swell 25% 1,316 cy 28.00 36,848
94 Soil disposal  
95 310000 Load exported materials 1,035 cy 3.50 3,623
96 310000 <RCS-1; 1.8x 1,863 tn 22.00 40,986
97 SUBTOTAL 1,215,573
98

99 PHASE 1 - quantities provided by Nitsch (assumes 100% reuse of all soils) 
100 Topsoil management 
101 310000 Strip topsoil; assume 12" thick 11,141 cy 6.00 66,846
102 310000 Strip topsoil; assume 4" in forested areas 1,709 cy 6.00 10,254
103 310000 Temp access 1 ls 5,000.00 5,000
104 310000 Stockpile for reuse 11,141 cy 3.25 36,208
105 Soil disposal  
106 310000 Load exported materials 1,709 cy 3.50 5,982
107 310000 <RCS-1; 1.8x 3,076 tn 22.00 67,672
108

109 Site earthwork
110 310000 Cut - Phase 1 7,500 cy 10.00 75,000
111 310000 Stockpile for reuse 7,500 cy 3.25 24,375
112 310000 Screen to meet common fill 7,116 cy 8.25 58,707
113 310000 Total fill required 7,116 cy
114 310000 Fill- using cut soils 7,116 cy 20.00 142,320
115

116 PHASE 2 - quantities provided by Nitsch (assumes 100% reuse of all soils) 
117 Topsoil management 
118 310000 Strip topsoil; assume 12" thick 2,334 cy 6.00 14,004
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119 310000 Strip topsoil; assume 4" in forested areas 4,424 cy 6.00 26,544
120 310000 Temp access 1 ls 5,000.00 5,000
121 310000 Stockpile for reuse 2,334 cy 3.25 7,586
122 Soil disposal  
123 310000 Load exported materials 4,424 cy 3.50 15,484
124 310000 <RCS-1; 1.8x 7,963 tn 22.00 175,186
125

126 Site earthwork
127 310000 Cut - Phase 2 11,166 cy 10.00 111,660
128 311000 Screen to meet common fill 11,166 cy 8.25 92,120
129 310000 Total fill required 25,066 cy
130 310000 Fill- using cut soils 11,166 cy 20.00 223,320
131 310000 Fill- import; swell 25% 5,438 cy 32.00 174,016
132 Soil disposal  
133 310000 Load exported materials 2,648 cy 3.50 9,268
134 310000 <RCS-1; 1.65x 4,369 tn 22.00 96,118
135 310000 Street sweeping allowance during disposal operations GR's
136 310000 Fine grading/sub grade entire site 81,444 sy 2.25 183,249
137 310000 Rock excavation allowance NR
138 310000 Hazardous Waste Remediation
139 310000 Remove existing underground fuel storage tanks included in allowance
140 310000 Dispose/treat contaminated soils included in allowance
141 SUBTOTAL 1,625,919
142

143 G20 SITE IMPROVEMENTS 141,949 total sf hard surfaces
144 Roadways and Parking Lots
145 Asphalt paving; new parking lots 60,891 sf
146 310000 gravel base; 12" thick 2,255 cy 50.00 112,750
147 320000 asphalt wearing course; 1.5" thick 582 tns 190.00 110,580
148 320000 asphalt binder course; 2.5" thick 969 tns 175.00 169,575
149 Asphalt paving; new roadways 32,047 sf
150 310000 gravel base; 18" thick 1,780 cy 50.00 89,000
151 320000 asphalt wearing course; 2" thick 409 tns 190.00 77,710
152 320000 asphalt binder course; 2.5" thick 510 tns 175.00 89,250
153 Vehicular concrete 1,951 sf
154 310000 gravel base, 18" 108 cy 50.00 5,400
155 321314 8" concrete paving 1,951 sf 18.00 35,118
156 320000 Granite curbing 5,782 lf 50.00 289,100
157 320000 Granite curbing - storm flow through 9 lf 275.00 2,475
158 320000 Granite curbing - transitions 13 ea 500.00 6,500
159 320000 Parking lines 139 lf 85.00 11,815
160 320000 ADA Parking spots 11 spc 200.00 2,200
161 320000 Wheelstops 9 ea 200.00 1,800
162 320000 Crosswalk hatching 8 ea 3,200.00 25,600
163 320000 Other road markings 1 ls 25,000.00 25,000
164 320000 HC curb cuts 21 loc 850.00 17,850
165 320000 Parking and traffic signage 1 ls 20,000.00 20,000
166 SUBTOTAL 1,091,723
167

168 Pedestrian Paving
169 Concrete sidewalks 17,874 sf
170 310000 gravel base, 12" 662 cy 50.00 33,100
171 321314 5" concrete paving w/haunch 17,874 sf 11.00 196,614
172 310000 Allowance for crushed stone within 20' of structure 1 ls 10,000.00 10,000
173 Concrete pads 1,830 sf
174 310000 gravel base, 18" 102 cy 50.00 5,100
175 321314 8" concrete paving 1,830 sf 16.00 29,280
176 321314 Transformer low wall surrounding pad 52 lf 200.00 10,400
177 Crushed stone surfacing 4,902 sf
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178 310000 Crushed stone; 6" thick 91 cy 55.00 5,005
179 310000 Geotextiles 4,902 sf 0.55 2,696
180 Asphalt sidewalks 4,928 sf
181 310000 gravel base; 8" thick 122 cy 50.00 6,100
182 320000 asphalt wearing course; 1" thick 31 tns 190.00 5,890
183 320000 asphalt binder course; 1.5" thick 47 tns 175.00 8,225
184 Concrete unit pavers 9,026 sf
185 310000 gravel base, 12" 334 cy 50.00 16,700
186 321314 Precast Pavers 9,026 sf 32.00 288,832            
187 310000 Geotextiles 9,026 sf 0.55 4,964                 
188 321314 Edge restraint at planting condition 358 lf 18.00 6,444
189 320000 Flush VGC edging 866 lf 45.00 included above
190 Reinforced grass area 8,500 sf
191 310000 gravel base; 6" thick 157 cy 50.00 7,850
192 329900 Turf grid system 8,500 sf 5.00 42,500
193 320000 STAIRS AND RAMPS
194 320000 Ramp premium 2,548 sf 10.00 25,480
195 050001 Ramp ground monunted rails - Schedule 40 180 lf 325.00 58,500
196 050001 Ramp ground monunted rails - stainless steel 779 lf 425.00 331,075
197 SUBTOTAL 1,094,755
198

199 Site Improvements
200 129300 Flagpole 1 ea 10,000.00 10,000
201 129300 10' x 15' Prefabricated storage sheds 2 ea 15,000.00 30,000
202 129300 10' x 15' Prefabricated storage sheds 1 ea 25,000.00 25,000
203 129300 Stainless steel covered bollards 57 ea 2,150.00 122,550
204 129300 Concrete filled steel bollards 15 ea 900.00 13,500
205 129300 Planter boxes on wall 6 ea 3,500.00 21,000
206 129300 Bike racks 15 ea 1,200.00 18,000
207 129300 Recycle/waste bins 5 ea 3,800.00 19,000
208 321724 Entry sign 1 ls 35,000.00 35,000
209 129300 Bike repair station 1 ea 500.00 500
210 129300 Reinstall playground equipment - cert. 1 ls 35,000.00 35,000
211 129300 Basketball hoops 2 ea 2,500.00 5,000
212 320000 Playground wood fiber 215 cy 100.00 21,500
213 Basketball court 4,700 sf
214 310000 gravel base; 12" thick 174 cy 50.00 8,700                 
215 320000 asphalt top; 1.5" thick 44 tns 190.00 8,360                 
216 320000 asphalt binder; 1.5" thick 44 tns 175.00 7,700                 
217 320000 Single basketball court color coating 1 ls 5,000.00 5,000                 
218 Outdoor classroom 4,255 sf
219 310000 Decomposed granite with tackifier (75%) 4,255 sf 10.00 42,550
220 310000 Edging allowance 1,000 lf 18.00 18,000
221 060500 Wood decking (25%) - assumes flush; allow 1,064 sf 60.00 63,840
222 040001 Precast seatwalls 160 lf 600.00 96,000
223 Site walls
224 Screen wall at utilities - 10' Ht. 123 lf
225 033000 CMU wall concrete footing 29 cy 750.00 21,750
226 040001 8" reinforced CMU wall - 10' tall 1,230 sf 45.00 55,350
227 040001 24" Precast cap 123 lf 110.00 13,530
228 Sound wall at utilities - 12' Ht. 50 lf
229 033000 CMU wall concrete footing 23 cy 750.00 17,250
230 040001 8" reinforced CMU wall - 12' tall 600 sf 45.00 27,000
231 040001 24" Precast cap 50 lf 110.00 5,500
232 098414 10' high sound absorbing wall panels - only on 50' 600 sf 30.00 18,000
233 Ramp cheek walls - 5' Avg. Ht. 412 lf
234 033000 Formwork 4,944 sf 20.00 98,880
235 033000 Re-bar - allowance 9,888 lbs 2.00 19,776
236 033000 Concrete material 92 cy 150.00 13,800
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237 033000 Placing concrete 92 cy 120.00 11,040
238 033000 Premium for architectural smooth finish 2,472 sf 20.00 49,440
239 310000 Excavation 366 cy 100.00 36,600
240 310000 Backfill-controlled placement; above grade (assume using onsite 

soils)
92 cy 25.00 2,300

241 334000 4" perforated wall drain 412 lf 28.00 w/ drainage
242 Lawn terrace wall 195 lf
243 033000 Formwork 4,680 sf 20.00 93,600
244 033000 Re-bar 5,265 lbs 2.00 10,530
245 033000 Concrete material 87 cy 150.00 13,050
246 033000 Placing concrete 87 cy 120.00 10,440
247 033000 Premium for architectural smooth finish 2,340 sf 20.00 46,800
248 310000 Excavation 173 cy 100.00 17,300
249 310000 Backfill-controlled placement; above grade (assume using onsite 

soils)
43 cy 25.00 1,075                  

250 334000 4" perforated wall drain 195 lf 28.00 w/ drainage
251 Concrete walls mat foundation 4,180 sf
252 033000 Formwork 2,000 sf 20.00 40,000
253 033000 Re-bar - #8 34,600 lbs 2.00 69,200
254 033000 Concrete material 321 cy 150.00 48,150
255 033000 Placing concrete 321 cy 120.00 38,520
256 310000 Excavation 310 cy 100.00 31,000
257 310000 Backfill-controlled placement (assume using onsite soils) 310 cy 35.00 10,850
258 Modular block retaining wall - 6' Ht by Storage Sheds 203 lf
259 323300 Large block wall 1,421 sf 72.00 102,312
260 310000 Excavate and prepare wall base 45 cy 100.00 4,500
261 310000 Backfill wall - crushed stone 41 cy 65.00 2,665
262 310000 Backfill-controlled placement; above grade select 30 cy 45.00 1,350
263 310000 Geotextiles 1,083 cy 60.00 64,980
264 334000 Wall drain 203 lf 28.00 5,684
265 334000 4" perforated wall drain 203 lf 28.00 w/ drainage
266 Modular block retaining wall - 5' Ht Lawn Terrace 197 lf
267 323300 Large block wall 1,182 sf 72.00 85,104
268 310000 Excavate and prepare wall base 44 cy 100.00 4,400
269 310000 Backfill wall - crushed stone 40 cy 65.00 2,600
270 310000 Backfill-controlled placement; above grade select 1,051 cy 60.00 63,060
271 310000 Geotextiles 1,773 sf 2.50 4,433
272 334000 Wall drain 197 lf 28.00 5,516
273 334000 4" perforated wall drain 197 lf 22.00 w/ drainage
274 Modular block retaining wall - 6' Ht Sports field 104 lf
275 323300 Large block wall 728 sf 72.00 52,416
276 310000 Excavate and prepare wall base 23 cy 100.00 2,300
277 310000 Backfill wall - crushed stone 21 cy 65.00 1,365
278 310000 Backfill-controlled placement; above grade select 485 cy 45.00 21,825
279 310000 Geotextiles 1,092 sf 2.50 2,730
280 334000 Wall drain 104 lf 28.00 2,912
281 334000 4" perforated wall drain 104 lf 28.00 w/ drainage
282 323114 4' ht. CLF 104 lf 65.00 NR
283 320000 FENCING
284 323114 4' ht. CLF 925 lf 65.00 60,125
285 323114 4' ht. CLF behind wall 524 lf 65.00 34,060
286 323114 Allowance for sleeve-its behind wall 52 ea 125.00 6,500
287 129300 Softball backstop 1 ea 50,000.00 50,000
288 129300 Baseball backstop 1 ea 60,000.00 60,000
289 Natural Grass Fields 234,421 sf
290 329900 Imported topsoil; 12" thick - swell 25% 10,940 cy amended below
291 329900 crushed stone; 12" thick - swell 10% 9,550 cy 52.00 496,600
292 329900 Irrigation 234,421 sf 1.25 not assumed 
293 329900 Fine grade crushed stone 234,421 sf 0.25 58,605
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294 329900 Geotextile 234,421 sf 0.55 128,932
295 329900 Field area seed 234,421 sf 0.75 175,816
296 129300 Softball dugout allowance including infield mix, benches, fencing 2 ea 15,000.00 30,000
297 129300 Pitchers mound - softball 1 ea 3,500.00 3,500
298 129300 Batters box -  softball 1 ea 3,500.00 3,500
299 129300 Home plate - softball 2 ea 500.00 1,000
300 129300 Base plates - softball 1 set 1,200.00 1,200
301 129300 Foul poles - softball 2 ea 3,600.00 7,200
302 129300 Baseball dugout allowance including infield mix, benches, fencing 2 ea 15,000.00 30,000
303 129300 Pitchers mound - baseball 1 ea 2,500.00 2,500
304 129300 Foul poles - baseball 2 ea 3,600.00 7,200
305 129300 Field painting allowance 1 ls 5,000.00 5,000
306 129300 Scoreboard NIC 
307 129300 Soccer goals - Jay Prosports 2 ea 10,030.02 20,060
308 129300 Player benches - Jay Prosports 4 ea 1,232.85 4,931
309 129300 Team benches - Jay Prosports 4 ea 898.80 3,595
310 Infield mix 26,367 sf
311 329900 Infield mix; 6" thick 806 tn 225.00 181,350
312 329900 Geotextile; two layers 52,734 sf 0.55 29,004
313 329900 Sand gravel fill; 8" thick 645 cy 50.00 32,250
314 SUBTOTAL 3,290,011
315

316 Landscaping
317 329900 Screen topsoil 17,000 cy 7.50 127,500
318 329900 Export tailings from screening process - assume clean rock 5,100 cy 8.50 43,350
319 329900 Amend/Place  11,900 cy 24.00 285,600
320 329900 Amendments for athletic; assume coarse sand 2,735 cy 40.00 109,400
321 329900 Blending of sports soils allowance for onsite 10,940 cy 8.00 87,520
322 329900 Import delta for what is required 3,875 cy 65.00 251,875
323 329900 Imported topsoil; 6" thick 3,500 cy 62.00 incl. above 
324 329900 Imported planting soil; 18" thick  - swell 25% 3,056 cy 65.00 incl. above 
325 329900 Lawn seed 173,956 sf 0.35 60,885
326 329900 Overseed and fertilize existing lawn areas to remain 1 ls 5,000.00 5,000
327 329900 Deciduous trees - 2.5-3" cal. 52 ea 2,000.00 104,000
328 329900 Evergreen trees - 8-10' Ht. 15 ea 875.00 13,125
329 329900 Ornamental trees - 8-10' Ht. 129 ea 1,500.00 193,500
330 329900 Ornamental grass and perennials - 1 gal. 36" O/C spacing 6,400 ea 20.00 128,000
331 329900 Landscape lighting allowance w/ electrical
332 329900 Maintenance 1 ls 15,000.00 15,000
333 329900 Future irrigation connection 1 ea 2,000.00  by others
334 SUBTOTAL 1,424,755
335

336 G30 CIVIL MECHANICAL UTILITIES
337 Water supply; Pricing excludes E&B and bedding
333 331000 DI piping; 2 1/2" Domestic water (for bubbler) 250 lf 50.00 12,500
338 331000 DI piping; 6" Domestic 564 lf 60.00 33,840
339 210000 DI piping; 6" Fire 400 lf 60.00 24,000
340 210000 DI piping; 8" Fire 1,053 lf 75.00 78,975
341 210000 Poly 1/2" water service for sewer - encased on concrete 100 lf 80.00 8,000
342 210000 Gate valves 8 ea 1,450.00 11,600
343 331000 Thrust blocks 15 ea 800.00 12,000
344 210000 Connect to existing 2 loc 10,000.00 20,000
345 331000 8x6 reducer 4 ea 800.00 3,200
346 331000 Concrete encasement 70 lf 50.00 3,500
347 331000 FD connection 1 ea 2,000.00 2,000
348 210000 Fire hydrant 4 ea 5,000.00 20,000
349 331000 Fire hydrant bollards 4 ea 900.00 3,600
350 220000 Drinking fountain 1 ea 5,700.00 5,700
351 Excavation and backfill
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352 310000 DI piping; Fire service (e/b only) 1,453 lf 40.00 58,120
353 310000 DI piping; Domestic service (e/b only) 814 lf 40.00 32,560
354 331000 Pressure testing & chlorinate 2,267 lf 5.75 13,035
355 SUBTOTAL 342,630
356

357 Sewer; Pricing includes E&B and bedding
358 333000 Sewer force main - 4" 2,779 lf 25.00 69,475
359 333000 8" PVC 69 lf 40.00 2,760
360 333000 6" PVC 177 lf 35.00 6,195
361 333000 4" PVC - vent 104 lf 25.00 2,600
362 333000 4" CI - vent 206 lf 35.00 7,210
363 333000 2" recycle line 62 lf 22.00 1,364
364 333000 SDR21 PVC at manifolds 104 lf 35.00 3,640
365 333000 Concrete encasement 30 lf 50.00 1,500
366 333000 Thrust blocks 7 ea 800.00 5,600
367 333000 Force main cleanout 2 ea 4,000.00 8,000
368 333000 Grease trap - 4,000 gal. 1 ea 16,000.00 16,000
369 333000 Septic tank; 13,000 gal 1 ea 32,500.00 32,500
370 333000 Tight tank; 5,000 gal 1 ea 15,000.00 15,000
371 333000 10' x 15' control shed 1 ea w_site 
372 Excavation and backfill
373 310000 PVC piping; force main (e/b only) - deep 2,779 lf 45.00 125,055
374 310000 PVC piping; gravity (e/b only) 618 lf 40.00 24,720
375 333000 Pressure testing 3,397 lf 4.00 13,588
376 333000 Grease trap; 4,000 gal. (e/b only) incl. shoring 1 ea 5,000.00 5,000
377 333000 Septic tank; 13,000 gal (e/b only) incl. shoring 1 ea 13,000.00 13,000
378 333000 Tight tank; 5,000 gal (e/b only) incl. shoring 1 ea 5,000.00 5,000
379 333000 Septic tank pumping during construction 1 ls 50,000.00 50,000
380 333000 Denitrification system for septic system
381 333000 BioClere System 1 ls 325,798.00 325,798
382 333000 BioClere System install 1 ls 125,000.00 125,000
383 333000 Pump chamber; 13,000 gal - 25,000 gal FRP per memo 1 ea incl. above 
384 333000 Bioclere 30/32 series tanks 2 ea incl. above 
385 333000 EQ tank - aerated; 6,500 gal 1 ea 15,000.00 15,000
386 Excavation and backfill
387 310000 Pump chamber; 25,000 gal (e/b only) incl. shoring 1 ea 50,000.00 50,000
388 310000 BioClere units (e/b only) 2 ea 10,000.00 20,000
389 310000 EQ tank - aerated; 6,500 gal (e/b only) incl. shoring. 1 ea 6,500.00 6,500
390 Leaching field 6,547 sf
391 334000 Chambers and installation including inspection port 200 ea 200.00 40,000
392 334000 Excavate and reuse on-site 1,212 cy 50.00 60,600
393 334000 Install stone base 400 tn 65.00 26,000
394 334000 Fine grade base 6,547 sf 0.25 1,637
395 334000 Back-fill infiltration bed with 1-2" crushed stone 1,320 tn 50.00 66,000
396 334000 Geotextile fabrics 16,368 sf 0.75 12,276
397 SUBTOTAL 1,157,018
398

399 Storm Water
400 334000 Manholes 5 ea 4,800.00 24,000
401 334000 Manholes - 6' 1 ea 8,000.00 8,000
402 334000 Manholes - drop 2 ea 9,000.00 18,000
403 334000 Area Drain (6 @ 12" and 4 @ 24") 22 ea 3,250.00 71,500
404 334000 Cleanouts 5 ea 850.00 4,250
405 334000 Drywell 3 ea 6,000.00 18,000
406 334000 CB - 4' Dia. 1 ea 3,800.00 3,800
407 334000 OCS 3 ea 8,000.00 24,000
408 334000 FES 6 ea 1,500.00 9,000
409 334000 Level spreader 4 ea 3,200.00 12,800
410 334000 24" CPP 295 lf 110.00 32,450
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411 334000 18" CPP 109 lf 105.00 11,445
412 334000 12" CPP 521 lf 75.00 39,075
413 334000 12" DI 20 lf 90.00 1,800
414 334000 10" CPP 61 lf 65.00 3,965
415 334000 8" DI 20 lf 80.00 1,600
416 334000 8" PVC 80 lf 65.00 5,200
417 334000 6" CPP 650 lf 55.00 35,750
418 334000 6" underdrain in bio-retention 415 lf 45.00 18,675
419 334000 6" perf pipe with 12" of stone 460 lf 85.00 39,100
420 334000 4" CPP 44 lf 45.00 1,980
421 334000 Trench drain 88 lf 180.00 15,840
422 334000 Trench drain - 4' sump 1 ea 4,200.00 4,200
423 334000 12" slide gate 1 ls 2,500.00 2,500
424 334000 Foundation drain - 6" 994 lf w/ foundation
425 334000 Wall underdrain - 6" 661 lf 22.00 14,542
426 334000 Riprap 1,327 sf 12.00 15,924
427 334000 Roof drain connections 6 ea 500.00 3,000
428 Bio retention/Rain Garden 7,700 sf
429 310000 Sediment forebay 622 sf 28.00 17,416
430 310000 shape basins 7,700 sf 2.50 19,250
431 329900 24" Planting soil mix 570 cy 60.00 34,200
432 310000 12" Sand 285 cy 40.00 11,400
433 310000 4" Double washed pea stone 94 cy 50.00 4,700
434 334000 12" Pipe bedding 285 cy 40.00 11,400
435 334000 Rain garden inlets 17 ea 5,312.50 90,313
436 Underground  recharger - SIS #1 9,398 sf
437 334000 MC-4500 chambers and installation - 166cuft/per chamber with a 

12" stone base 
174 ea 550.00 95,700

438 334000 Excavate and reuse on-site 2,088 cy 50.00 104,400
439 334000 Excavate and dispose of soils 2,088 cy 85.00 NR
440 334000 Install stone base 574 tn 65.00 37,310
441 334000 Fine grade base 9,398 sf 0.25 2,350
442 334000 Back-fill infiltration bed with 1-2" crushed stone 2,239 tn 65.00 145,535
443 334000 Geotextile fabrics 23,495 sf 0.75 17,621
444 334000 Geotextile liner 175 lf 100.00 17,500
445 Underground  recharger - SIS #2 1,481 sf
446 334000 SC- 740 chambers and installation - 74.9cuft/per chamber with a 

12" stone base 
42 ea 250.00 10,500

447 334000 SC-740 end cap and installation - allowance 6 ea 200.00 1,200
448 334000 Excavate and reuse on-site 274 cy 50.00 13,700
449 334000 Install stone base 91 tn 65.00 5,915
450 334000 Fine grade base 1,481 sf 0.25 370
451 334000 Back-fill infiltration bed with 1-2" crushed stone 277 tn 50.00 13,850
452 334000 Geotextile fabrics 3,703 sf 0.75 2,777
453 SUBTOTAL 1,097,803

454
455 310000 Gas service

456 310000 E&B trench for new gas pipe 264 lf 35.00 9,240

457 SUBTOTAL 9,240

458
459 G40 ELECTRICAL UTILITIES
460 Site Electrical Civil Work
461 Concrete:
462 033000 Primary duct bank 400 lf 35.00 14,000
463 033000 Secondary service duct bank 135 lf 60.00 8,100
464 033000 Generator/FP service duct bank 260 lf 50.00 13,000
465 033000 Telecommunications duct bank 550                lf 40.00 22,000
466 033000 Electric manhole 1                      ea 11,000.00 11,000
467 033000 Transformer pad 1                      ea 2,000.00 2,000
468 033000 Generator pad 1                      ea 3,000.00 3,000
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK
469 033000 Site lighting pole bases 34                   ea 450.00 15,300
470 310000 Excavation and backfill
471 310000 Primary duct bank 400 lf 35.00 14,000
472 310000 Secondary service duct bank 135 lf 60.00 8,100
473 310000 Generator/FP service duct bank 260 lf 50.00 13,000
474 310000 Telecommunications duct bank 550 lf 40.00 22,000
475 310000 PV ductbank 1,100 lf 4.00 4,400

310000 Site lighting 3,800 lf 4.00 15,200
476 SUBTOTAL 165,100
477

478 Power
479 260000 Utility co. back charges, allow By Owner
480 260000 Transclosure unit 1 ea 20,000.00 20,000
481 260000 Electrical service riser 1 ea 2,400.00 2,400
482 260000 Primary duct bank 2-4" duct bank, empty, allow 400 lf 42.00 16,800
483 260000 Transformer by utility company By Utility Co.
484 260000 Transformer pad Civil
485 260000 Secondary service 2500A feed 135 lf 1,055.00 142,425
486 260000 Generator service 600A feed with control wiring 110 lf 273.00 30,030
487 260000 Generator service 150A feed to Docking Station 110 lf 48.00 5,280
488 260000 Fire pump feed 70A 150 lf 40.00 6,000
489 Communications     
490 260000 Pole riser 1 ea 1,800.00 1,800
491 260000 Tele/data/catv duct bank 4-4", allow 550 lf 84.00 46,200
492 260000 1-1/4" PVC conduit to MDF room 170 lf 14.50 2,465
493 260000 Handhole 2 ea 1,800.00 3,600
494 260000 Site Lighting
495 260000 Type AA1 4 ea 3,600.00 14,400
496 260000 Type AA2 5 ea 600.00 3,000
497 260000 Type AA3 2 ea 3,600.00 7,200
498 260000 Type CC 5 ea 2,000.00 10,000
499 260000 Type DD 15 ea 1,800.00 27,000
500 260000 Type EE 3 ea 1,200.00 3,600
501 260000 Type FF1 19 ea 1,020.00 19,380
502 260000 Type FF2 6 ea 1,020.00 6,120
503 260000 Pole base grounding 34 ea 180.00 6,120
504 260000 Handhole 15 ea 1,800.00 27,000
505 260000 Circuitry 3,800 lf 9.00 34,200
506 260000 Site Security
507 260000 Pole mounted cameras - site 27 loc 2,100.00 56,700
508 260000 Cabling 3,200 lf 12.00 w/ building
509 260000 EV Stations
510 260000 Dual EV Station and circuitry  (8 locations depicted on Site plan) 2 loc 14,500.00 29,000
511 260000 Pedestal receptacle (Remote EV Station 3 loc 1,800.00 5,400
512 260000 Handhole 1 ea 1,800.00 1,800
513 260000 Site PV  (Future)
514 260000 Site PV rough-in; see below
515 260000 1-2" conduit 2,840 lf 19.20 54,528
516 260000 1-1-1/2" conduit 650 lf 15.60 10,140
517 260000 1-1-1/4" conduit 1,020 lf 13.20 13,464
518 260000 1-3/4" conduit 1,160 lf 9.60 11,136
519 260000 Handhole 2 ea 1,800.00 3,600
520 260000 Site lighting fixtures NR
526 260000 Future Battery Storage
527 260000 4-4" conduit 60 lf 120.00 7,200
521 260000 Sports Fields
522 260000 Electrical to Sports field Scoreboards, allow NIC per SMMA
523 260000 Shed
524 260000 Circuitry 440 lf 18.00 7,920
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SITEWORK
525 260000 Handhole 1 ea 1,800.00 1,800
528 260000 Outdoor Classroom
529 260000 Electrical work 1 ls 12,000.00 12,000
530 260000 Bollard lighting NR
531 260000 Site Demolition
532 260000 Site demolition work w/ building
533 SUBTOTAL 649,708
534535 TOTAL - SITE DEVELOPMENT $13,164,235
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ALTERNATES
1

2 1. Remove athletic field scope in its entirety. Replace w/ 6" loam and seed.
3
4 CREDIT FOR SCOPE CARRIED IN BASE ESTIMATE
5 312000 Site Earthwork Phase 2
6 310000 Cut - Phase 2 10,000 cy 10.00 100,000
7 310000 Fill- import; swell 25% 9,500 cy 32.00 304,000
8 310000 Soil disposal  
9 310000 Load exported materials 10,000 cy 3.50 35,000             
10 310000 <RCS-1; 1.65x 16,500 tn 22.00 363,000           
11 320000 4' ht. CLF 1,050 lf 65.00 68,250
12 Natural Grass Fields 236,313 sf
13 329900 Imported topsoil; 12" thick 8,752 cy 62.00 542,624            
14 329900 crushed stone; 12" thick - swell 10% 9,628 cy 52.00 500,656
15 329800 Irrigation 236,313 sf 1.25 not assumed 
16 329900 Fine grade 236,313 sf 0.25 59,078              
17 329900 Geotextile 236,313 sf 0.55 129,972            
18 329900 Field area seed 236,313 sf 0.75 177,235             
19 129300 Softball dugout allowance including infield mix, benches, 

fencing
2 ea 15,000.00 30,000             

20 129300 Softball backstop 1 ea 35,000.00 35,000             
21 129300 Pitchers mound - softball 1 ea 3,500.00 3,500                
22 129300 Batters box -  softball 1 ea 3,500.00 3,500                
23 129300 Home plate - softball 2 ea 500.00 1,000                
24 129300 Base plates - softball 1 set 1,200.00 1,200                
25 129300 Foul poles - softball 2 ea 3,600.00 7,200                
26 129300 Baseball dugout allowance including infield mix, benches, 

fencing
2 ea 15,000.00 30,000             

27 129300 Baseball backstop 1 ea 50,000.00 50,000             
28 129300 Pitchers mound - baseball 1 ea 2,500.00 2,500                
29 129300 Foul poles - baseball 2 ea 3,600.00 7,200                
30 129300 Field painting allowance 1 ls 5,000.00 5,000                
31 129300 Scoreboard NIC 
32 129300 Soccer goals - Jay Prosports 2 ea 10,030.02 20,060             
33 129300 Player benches - Jay Prosports 4 ea 1,232.85 4,931                 
34 129300 Team benches - Jay Prosports 4 ea 898.80 3,595                
35 Infield mix 26,367 sf
36 310000 Infield mix 532 tn 225.00 119,700            
37 329900 Geotextile 52,734 sf 0.55 29,004             
38 310000 Sand gravel fill; 8" thick 645 cy 50.00 32,250              
39 SUBTOTAL (2,665,455)       
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40
41 323000 ADD SCOPE 
42 Site Earthwork
43 312000 Site Earthwork Phase 2
44 310000 Cut - Phase 2 2,672 cy 10.00 26,720
45 310000 Fill- import; swell 25% 19,744 cy 32.00 631,808
46 310000 Soil disposal  
47 310000 Load exported materials 2,672 cy 3.50 9,352                
48 310000 <RCS-1; 1.65x 4,409 tn 22.00 96,998              
49 329900 Imported topsoil; 6" thick 5,470 cy 62.00 339,140            
50 329900 Lawn seed 236,313 sf 0.35 82,710              
51 SUBTOTAL 1,186,728         
52
53 SUBTOTAL (1,478,727)        
54

55 ADD MARKUPS AND CONTINGENCIES 10% (147,873)           
56
57 TOTAL - ALTERNATE ($1,626,600)
58

59 2. Remove all landscaping, except for the bioswale plantings, in entirety. Replace w/ bark mulch.
60

CREDIT FOR SCOPE CARRIED IN BASE ESTIMATE
61 Landscaping
62 329900 Deciduous trees - 2.5-3" cal. 40 ea 2,000.00 80,000
63 329900 Evergreen trees - 8-10' Ht. 15 ea 875.00 13,125
64 329900 Ornamental trees - 8-10' Ht. 123 ea 1,700.00 209,100
65 329900 Ornamental grass and perennials - 1 gal. 36" O/C spacing 5,245 ea 20.00 104,900
66 329900 Maintenance 1 ls 10,000.00 10,000
67 SUBTOTAL (417,125)
68

69 ADD SCOPE 
70 Landscaping
71 329900 Mulch 206 cy 75.00 15,450              
72 SUBTOTAL 15,450              
73

74 SUBTOTAL (401,675)           
75

76 ADD MARKUPS AND CONTINGENCIES 10% (40,168)            
77

78 TOTAL - ALTERNATE ($441,843)

79

80 3. Remove "wood look" metal ceiling MCP-1 from interior ceilings scope and replace with ACP. Includes MEP impact.
81

82 ACP-1 ceiling in lieu of MPC-1 ceiling @ ground floor 2,870 sf (42.00) (120,540)          
83 ACP-3 ceiling in lieu of MPC-1 ceiling @ ground floor 1,190 sf (36.00) (42,840)            
84 MEP No impact
85 SUBTOTAL (163,380)          
86

87 ADD MARKUPS AND CONTINGENCIES 10% (16,338)             
88

89 TOTAL - ALTERNATE ($179,718)

90
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ALTERNATES
91 4. Remove telescoping stands from gymnasium. Power & blocking to remain in walls.
92

93 Eliminate telescoping bleachers in gymnasium 1 ls (75,000.00) (75,000)            
94 SUBTOTAL (75,000)            
95

96 ADD MARKUPS AND CONTINGENCIES 10% (7,500)               
97

98 TOTAL - ALTERNATE ($82,500)

99

100

101 5. Remove outdoor classrooms from scope.

102

103 323000 CREDIT FOR SCOPE CARRIED IN BASE ESTIMATE
104 Outdoor classroom 4,255 sf

105 310000 Decomposed granite with tackifier (75%) 4,255 sf 10.00 42,550

106 310000 Edging allowance 1,000 lf 18.00 18,000

107 060500 Wood decking (25%) - assumes flush; allow 1,064 sf 60.00 63,840

108 040001 Precast seatwalls 160 lf 650.00 104,000

109 Concrete sidewalks 787 sf

110 310000 gravel base, 12" 29 cy 50.00 1,450

111 321314 5" concrete paving w/haunch 787 sf 11.00 8,657

112 SUBTOTAL (238,497)

113

114 ADD SCOPE 
115 Landscaping

116 329900 Imported topsoil; 6" thick 98 cy 62.00 6,076                

117 329900 Lawn seed 4,255 sf 0.35 1,489                

118

119 310000 Decomposed granite with tackifier 1,016 sf 10.00 10,160

120 310000 Edging allowance 508 lf 18.00 9,144

121 SUBTOTAL 26,869              

122

123 SUBTOTAL (211,628)           
124

125 ADD MARKUPS AND CONTINGENCIES 10% (21,163)             
126

127 TOTAL - ALTERNATE ($232,791)

128
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